



BOBBY JINDAL
GOVERNOR

State of Louisiana
DEPARTMENT OF NATURAL RESOURCES
OFFICE OF CONSERVATION

STEPHEN CHUSTZ
SECRETARY
JAMES H. WELSH
COMMISSIONER OF CONSERVATION

April 28, 2015

ADDENDUM NO. 1 (2 Pages)

Reference: Bid Proposal # 431-PA15-007
Southeast Pass Field
Plaquemines Parish
Scheduled Bid Opening: 11 AM May 7, 2015

NOTICE TO BIDDERS:

Due to the need to postpone the Site Visit for the above mentioned project, sealed bids will be opened and publicly read by the Department of Natural Resources, 617 North 3rd Street, 12th Floor, Room 1260, Baton Rouge, Louisiana at 11:00 A.M. on May 7, 2015.

The following are the responses to the questions received prior to the deadline of 4:30 PM on Tuesday, April 28, 2015 (5 consecutive days following the site visit). As stated in the bid proposal, no questions received after the deadline will be considered.

Question: *Due to change in initial site visit, will bid due date be extended?*

Answer: Yes, the Bid Opening date will be moved to Thursday, May 7, 2015 (See Above)

Question: *The first step is to repair casing valve as per you procedure. What is this is not possible? Are we now on change order? If the well has to be killed prior to repairs of the valve, is that also a change order?*

Answer: **The first step states** "Mobilize equipment and materials to repair the casing valve currently leaking gas through a 2" bull plug. Check all remaining valves. Check tubing and casing pressures and record." There are no specific procedures listed to repair the valve, therefore, the contractor should bid on the work he proposes to perform.

Signed addendum must be returned with bid documents as noted in General Conditions, Instructions, Policies And Procedures and Section 5 #2 Information Bidders Are Required To Submit With Bid Proposal.

Raymond McKnight
Procurement Officer



225-342-0688

(Company Name)

(Company Representative Authorized Signature)

(Date)