

**APPENDIX B: CLARIFICATION, CHANGE ORDERS, AND ACCEPTANCE**

ATTACHMENT B1

MISSISSIPPI RIVER LONG DISTANCE PIPELINE and BAYOU DUPONT MARSH AND RIDGE  
CREATION PROJECT  
(BA-43 EB and BA-48)

Interpretation or Clarification by Engineer  
Number ( \_\_\_\_ )

DATE:

SUBJECT:

SUMMARY OF MATTER BY CONTRACTOR

---

INTERPRETATION OR CLARIFICATION OF MATTER BY ENGINEER

---

ATTACHMENT B2

**CHANGE ORDER NO. #\_\_**

**OWNER:** State of Louisiana, Coastal Protection and Restoration Authority  
**CONTRACTOR:** \_\_\_\_\_  
**PROJECT:** Mississippi River Long Distance Sediment Pipeline (BA-43 EB) and Bayou Dupont Marsh and Ridge Creation Project (BA-48)  
**FILE NO:** \_\_\_\_\_  
**PURCHASE ORDER NO:** \_\_\_\_\_  
**ENGINEER:** CPRA and Moffatt & Nichol

The following changes are hereby proposed to be made to the Contract Documents:

- 

**Description:** See attached summary.

**Attachments (list documents supporting change):**

- 

Change in Contract Price		Change in Contract Time	
Original Contract Price	\$ _____	Original Contract Time (calendar days)	____
Net Increase (Decrease) from previous Change Orders		Net Increase (Decrease) from previous Change Orders (days)	
Contract Price prior to this Change Order		Contract Time prior to this Change Order (calendar days)	
Net Increase (Decrease) of this Change Order		Net Increase (Decrease) of this Change Order (days)	
Contract Price with this Change Order		Contract Time with this Change Order (calendar days)	

**RECOMMENDED:**

By: \_\_\_\_\_  
 Engineer

Date: \_\_\_\_\_

**RECOMMENDED:**

By: \_\_\_\_\_  
 CPRA Construction Manager

Date: \_\_\_\_\_

**ACCEPTED:**

By: \_\_\_\_\_  
 Contractor

Date: \_\_\_\_\_

ATTACHMENT B3

**MISSISSIPPI RIVER LONG DISTANCE SEDIMENT PIPELINE (BA-43 EB) AND BAYOU  
DUPONT MARSH AND RIDGE CREATION PROJECT (BA-48)**

**FILE NO:** \_\_\_\_\_, **PURCHASE ORDER NO:** \_\_\_\_\_

**SUMMARY OF CHANGE ORDER NO.\_\_\_\_**

ITEM NO.	DESCRIPTION	UNIT	ORIGINAL QUANTITY	ADJUSTED QUANTITY	UNIT PRICE	AMOUNT OVERRUN	AMOUNT UNDERRUN
Total Amount Overrun							
Total Amount Underrun							
<b>Net Increase (Decrease) of this Change Order</b>							<b>\$ _____</b>

**JUSTIFICATION:**

- 

No additional/additional contract time is requested to accomplish the work for the change order.

❖ NOT FOR RECORDATION PURPOSES ❖

## RECOMMENDATION OF ACCEPTANCE

TO: Coastal Protection and Restoration Authority  
450 Laurel Street, Suite 1501  
Baton Rouge, LA 70801

FROM: \_\_\_\_\_  
\_\_\_\_\_  
\_\_\_\_\_  
*Design Firm Name and Address*

DATE: \_\_\_\_\_

PROJECT NAME & NUMBER: \_\_\_\_\_

SITE CODE: \_\_\_\_\_ STATE ID: \_\_\_\_\_ CFMS: \_\_\_\_\_

CONTRACTOR: \_\_\_\_\_  
\_\_\_\_\_

ORIGINAL CONTRACT AMOUNT: \$ \_\_\_\_\_

FINAL CONTRACT AMOUNT: \$ \_\_\_\_\_

DATE OF ACCEPTANCE: \_\_\_\_\_

CONTRACT DATE OF COMPLETION: \_\_\_\_\_

NUMBER OF DAYS (OVERRUN) (UNDERRUN) (As of Acceptance Date) \_\_\_\_\_

LIQUIDATED DAMAGES PER DAY STIPULATED IN CONTRACT \$ \_\_\_\_\_

VALUE OF PUNCH LIST \$ \_\_\_\_\_ (*Attach punch list*)

Signed: \_\_\_\_\_  
DESIGNER

**FOR USE OF PROJECT MANAGER:**

Signed: \_\_\_\_\_  
PROJECT MANAGER

❖ NOT FOR RECORDATION PURPOSES ❖