

ADDENDUM NO. 1 TO BID DOCUMENTS

FOR

CIAP FRESHWATER BAYOU BANK STABILIZATION PROJECT STATE PROJECT NO. TV-11b(EB)

VERMILION PARISH, LOUISIANA



**STATE OF LOUISIANA
COASTAL PROTECTION AND RESTORATION AUTHORITY**

AUGUST 8, 2013

ADDENDUM NO. 1
CIAP FRESHWATER BAYOU BANK STABILIZATION PROJECT
STATE PROJECT NO. TV-11b(EB)
VERMILION PARISH, LOUISIANA

This addendum shall be considered part of the Plans, Specifications, and Contract Documents (except as noted otherwise) and is issued to change, amplify, or delete from or otherwise explain these documents where provisions of this addendum differ from those of the original documents. This addendum shall have precedence over the original documents and shall govern.

I. Pre-Bid Conference

A. Responses to Questions by Contractors at Pre-Bid Conference:

Question/Comment (1): What is the construction budget for the project?

Response (1): The construction budget for the project is \$11.8-Million.

Question/Comment (2): What is the deadline for submitting questions or clarifications of the bid documents?

Response (2): See Section 4.2.2 of the Instructions to Bidders and the modifications made below. All prospective bidders shall submit a written request to the Coastal Protection and Restoration Authority (CPRA) contact person (Renee McKee) 7-working days prior to the date for receipt of bids. All questions must be submitted no later than Friday, August 9, 2013.

Question/Comment (3): Can work on flotation channels for the northern and southeast reaches begin prior to completing rock dike construction on the southwest reach dike.

Response (3): Yes the Contractor may begin dredging of the flotation channels in other reaches prior to completing all work on the southwest reach.

Question/Comment (4): Can the various reaches in the project be accepted as complete separately?

Response (4): The individual reaches in the project can be accepted as complete separately. However, the 45-day lien period for release of the retainage will not begin for any portion of the project until all work on the project is deemed substantially complete and the final Notice of Acceptance is executed.

Question/Comment (5): How will the flotation channels be backfilled?

Response (5): The Contractor is not allowed to backfill the flotation channels.

ADDENDUM NO. 1
CIAP FRESHWATER BAYOU BANK STABILIZATION PROJECT
STATE PROJECT NO. TV-11b(EB)
VERMILION PARISH, LOUISIANA

Question/Comment (6): Will the estimated quantity of material to be excavated for the floatation channels be provided?

Response (6): The table below shows the estimated quantity of material to be excavated for the construction of the floatation channels. The quantities provided are for informational purposes only.

Flotation Channel Dredging (Base Bid)	
Reach	Estimated Quantity (Cu. Yds.)
NW Reach #1	31,403
NE Reach	37,677
SW Reach	66,068
Total	135,148
Flotation Channel Dredging (Additive Alternate #1)	
Reach	Estimated Quantity (Cu. Yds.)
NW Reach #2	13,889
NE Reach	-
SW Reach	-
SE Reach #1 & 2	59,619
Total	73,508

Question/Comment (7): Will the final contract amount be the contract amount awarded?

Response (7): The project will be awarded at the price of the Base Bid plus any Additive Alternates accepted and awarded.

Question/Comment (8): Will the contract be awarded with the Base Bid, then Additive Alternate #1, Additive Alternate #2, and then Additive Alternate #3.

Response (8): The Louisiana Public Bid Law requires that the Alternates be awarded in the order that they are bid; however, the Alternates can be awarded out of sequence as long as it does not change the low bidder. The Additive Alternates have been sequenced to reflect the order of importance to the Owner.

Question/Comment (9): Are the dike coordinates shown on the plans the coordinates of the dike centerline? Will that be the final alignment of the dike?

Response (9): The dike coordinates shown on the plans are located at the centerline of the dike. The proposed rock dikes shall be staked by the Contractor and reviewed in the field by the Engineer prior to constructing the rock dike. Refer to TS-201.2 "Pre-Construction Survey".

ADDENDUM NO. 1
CIAP FRESHWATER BAYOU BANK STABILIZATION PROJECT
STATE PROJECT NO. TV-11b(EB)
VERMILION PARISH, LOUISIANA

Question/Comment (10): How critical is the placement location of the spoil excavated for the flotation channels. Is there flexibility to place the spoil excavated for the flotation channels closer to the rock dike.

Response (10): The Contractor will be required to cast the material such that the excavated material does not interfere or add pressure to the foundation of the rock dike. The location of the spoil shown in the plans is the permitted area for the placement of the spoil and therefore should be followed.

Question/Comment (11): The Instructions to Bidders requires a Payment and Performance Bond and the General Provisions state that 5% will be withheld from the payments for retainage. Is there any reason why both are in the contract and can one of these be taken out of the contract.

Response (11): The Payment and Performance Bond and the retainage are required and will not be removed from the contract.

Question/Comment (12): What information must be submitted with the bid package (i.e. affidavit, etc.)? Can the Attestation Clause be submitted with the bid?

Response (12): Reference Article 5 of the Instructions to Bidders. The only information that should be submitted with the Bid are the completed Louisiana Uniform Public Work Bid Form and the Bid Bond. All other documents shall be submitted separately after the receipt of bids.

Question/Comment (13): Is there any penalty for excavating flotation channels below the Elevation -5.0'?

Response (13): The plans were prepared in accordance with the permits issued for the project, which have been included in Appendix D of the Bid Documents. Elevation -5.0' is the permitted elevation and the Contractor shall not dredge any lower than the permitted elevation. Any variations from the approved permits are subject to the rules and penalties set in the permits.

Question/Comment (14): Does the project have to follow the Buy American Provisions.

Response (14): The project is funded with Coastal Impact Assistance Program (CIAP) funds which requires the Contractor to follow the Buy American provisions. Refer to SP-12 for additional information and requirements.

B. The Mandatory Pre-Bid Conference Attendance Record is attached at the end of this Addendum (Attachment 1A).

ADDENDUM NO. 1
CIAP FRESHWATER BAYOU BANK STABILIZATION PROJECT
STATE PROJECT NO. TV-11b(EB)
VERMILION PARISH, LOUISIANA

II. Revisions to Specifications

Page x, Instructions to Bidders, Article 4.2.2: This section shall be revised to read as follows:

4.2.2 Bidders requiring clarification or interpretation of the Bid Documents shall make a written request to the Coastal Protection and Restoration Authority contact person listed in the Advertisement for Bids, to reach him at least seven **working** days prior to the date for receipt of bids.

Page 60, TS-800.1 Temporary Warning Signs:

This section shall be **deleted** from the specifications.

Page 61, TS-800 Signage, Section 800.2.2.1. – Panel: This section shall be revised to read as follows:

Each sign shall be fabricated from minimum 3/16” thick commercial grade aluminum plate that is four (4) feet high and seven (7) feet wide. Each sign shall have a blue background with white lettering and display the project logos as shown in the Plans. The Owner shall provide the contractor with digital graphic files for the project logos to be used in the signs’ construction.

Page 61, TS-800 Signage, Section 800.2.2.2. - Posts and Hardware: This section shall be revised to read as follows:

Posts shall be in accordance with Louisiana Standard Specifications for Roads and Bridges, latest edition, Standard Specification Section 1015.02 (a) (2). Sign posts and mountings shall be constructed as to hold the signs in proper and permanent position and to resist swaying under wind loads or displacement by vandalism. All nuts, bolts, and washers shall be hot **dip** galvanized. Nylon washers shall be installed at both ends of all bolts.

Page 61, TS-800 Signage, Section 800.2.4 – Measurement and Payment: This section shall be revised to read as follows:

Payment for this item will be included in the contract lump sum price for Bid Item No. **101**, “Mobilization and Demobilization” and shall constitute compensation for furnishing all overhead, profit, labor, materials, equipment for installation, and any other cost incidental to performing all Work as specified herein. The Owner shall pay for only one mobilization and demobilization effort. Should the Contractor demobilize prior to completing the Work, subsequent remobilization shall be performed at no cost to the Owner.

III. Additional Information

Project Funding Sign Detail Sheet: The attached Project Funding Sign Sheet shall be added to the Bid Documents (Attachment 1B).

ADDENDUM NO. 1

CIAP FRESHWATER BAYOU BANK STABILIZATION PROJECT

STATE PROJECT NO. TV-11b(EB)

VERMILION PARISH, LOUISIANA

ATTACHMENT 1A

MANDATORY PRE-BID CONFERENCE
ATTENDANCE RECORD

PROJECT: CIAP FRESHWATER BAYOU BANK STABILIZATION PROJECT (TV-11b(EB))

AGENCY: CPRA

DATE: AUGUST 6, 2013

LOCATION: CPRA LAFAYETTE FIELD OFFICE, LAFAYETTE, LA

Please Print Clearly

Name and Signature (Sign-In)	Company/Address	Phone No.	Fax No. and Email	Name and Signature (Sign-Out)
Nick Sannier	Sellers R Associates 148-B Easy Street Lafayette, LA 70506	(337) 232-0777	(337) 232-0851 n.sannier@sellersassociates.com	Nick Sannier
Nick Sannier	BERRY BROS 144 1/2 RIVER RD. BERRY LA 70302	985-384-8770	985-384-8778 alec@bbs.com	Abby Miller
Abby Miller	Southern Delta Court P.O. Box 389 Bourg LA 70343	985-209-9834	MIKE@SDCHAVMA.COM	Abby Miller Michael W. Phuc
Will Ingt Michael Mayeux	Pine Bluff Sand & Gravel 1201-C1 Airline Hwy Baton Rouge, LA 70805	225-922-7861	Ronald.Madden@pbsgc.com 225-922-7862	Will Ingt Michael Mayeux Ronald Madden Ronald M. Madden

1 of 22

ADDENDUM NO. 1

CIAP FRESHWATER BAYOU BANK STABILIZATION PROJECT

STATE PROJECT NO. TV-11b(EB)

VERMILION PARISH, LOUISIANA

ATTACHMENT 1A

MANDATORY PRE-BID CONFERENCE
ATTENDANCE RECORD

PROJECT: CIAP FRESHWATER BAYOU BANK STABILIZATION PROJECT (TV-11b(EB))

AGENCY: CPRA

DATE: AUGUST 6, 2013

LOCATION: CPRA LAFAYETTE FIELD OFFICE, LAFAYETTE, LA

Please Print Clearly

Name and Signature (Sign-In)	Company/Address	Phone No.	Fax No. and Email	Name and Signature (Sign-Out)
<u>ALEX SERANTZ</u> <i>Alex Serantz</i>	<u>C. F. Bean LLC</u> <u>Bobo Chasse, LA.</u>	<u>504-587-8755</u>	<u>MCMEER@C.F.Bean.com</u>	<u>ALEX SERANTZ</u> <i>Alex Serantz</i>
<u>LARRY CRAMER</u> <i>Larry Cramer</i>	<u>SEULERS & ASSOCIATES</u> <u>148 B EASY ST.</u>	<u>337-232-0777</u>	<u>lcramer@seulersandassociates.com</u>	<u>LARRY CRAMER</u> <i>Larry Cramer</i>
<u>Ed Gallagher</u> <i>Ed Gallagher</i>	<u>SEMS, Inc</u> <u>11628 S. Chretien D</u> <u>Bayou Rouge LA 70315</u>	<u>225-924-2002</u>	<u>edg@semsinc.net</u>	<u>Ed Gallagher</u> <i>Ed Gallagher</i>
<u>JERRY DEVILLE</u> <i>Jerry Deville</i>	<u>WEEKS MARINE, INC</u> <u>304 GAILLE DR</u> <u>CORNINGHAM, LA</u> <u>70433</u>	<u>985-851-3191</u> <u>X-2216</u>	<u>JDEVILLE@weeksmarine.com</u>	<u>JERRY DEVILLE</u> <i>Jerry Deville</i>

ADDENDUM NO. 1

CIAP FRESHWATER BAYOU BANK STABILIZATION PROJECT STATE PROJECT NO. TV-11b(EB) VERMILION PARISH, LOUISIANA

ATTACHMENT 1A

MANDATORY PRE-BID CONFERENCE
ATTENDANCE RECORD









PROJECT: CIAP FRESHWATER BAYOU BANK STABILIZATION PROJECT (TV-11b(EB))

AGENCY: CPRA

DATE: AUGUST 6, 2013

LOCATION: CPRA LAFAYETTE FIELD OFFICE, LAFAYETTE, LA

Please Print Clearly

Name and Signature (Sign-In)	Company/Address	Phone No.	Fax No. and Email	Name and Signature (Sign-Out)
 Lonnie Dunn	P.O. Box 50 Columbia, LA 70226 Luh Bros, Inc	318-487-9265	318-442-8645 lonnie@lahralex.com	 Lonnie Dunn Luh Bros, Inc
 Greg Ford	P.O. Box 584 Dyersburg, TN 38025 Choctaw Transportation Co.	731-284-0022	731-286-1528 greg@choctawtrans.com	 Greg Ford Choctaw Transportation Co.
 Darrell Ruffin	CPRA 635 CHURCHMAN ROAD	337-442-0683	337-482-0685 darrell_ruffin@cpa.gov	 Darrell Ruffin
 James K. Sanoes	Choctaw Trans. Co. 1311 EAST COURT ST. DYERSBURG, TN 38024	731-445-6393	731-286-1528 James@choctawtrans.com	 James K. Sanoes Choctaw Trans. Co.

3 of 22

ADDENDUM NO. 1

CIAP FRESHWATER BAYOU BANK STABILIZATION PROJECT

STATE PROJECT NO. TV-11b(EB)

VERMILION PARISH, LOUISIANA

ATTACHMENT 1A

MANDATORY PRE-BID CONFERENCE
ATTENDANCE RECORD







PROJECT: CIAP FRESHWATER BAYOU BANK STABILIZATION PROJECT (TV-11b(EB))

AGENCY: CPRA

DATE: AUGUST 6, 2013

LOCATION: CPRA LAFAYETTE FIELD OFFICE, LAFAYETTE, LA

Please Print Clearly

Name and Signature (Sign-In)	Company/Address	Phone No.	Fax No. and Email	Name and Signature (Sign-Out)
 JACK ARANDA	BEET-CC A BEET-CC	504-428-1864	JACKSONR@LAFAC	
 CHRISTOPHER FRANCIOSI	BEET-CC 1 B-ER RD MOCA 70121	504-835-0303	CHRIS.F@BEET-CC.CORP.COM NOUNS@BEET-CC.CORP.COM	CHRISTOPHER FRANCIOSI 
Jody Roger White 	CPRA / Lafayette Regional Office	337-482-0164	jody.white@la.gov	Jody Roger White Jody Roger White
Don Brassard 	CPRA / Laf.	337-482-0686	don.brassard@la.gov	

ADDENDUM NO. 1

CIAP FRESHWATER BAYOU BANK STABILIZATION PROJECT STATE PROJECT NO. TV-11b(EB) VERMILION PARISH, LOUISIANA

ATTACHMENT 1A

MANDATORY PRE-BID CONFERENCE
ATTENDANCE RECORD

PROJECT: CIAP FRESHWATER BAYOU BANK STABILIZATION PROJECT (TV-11b(EB))

AGENCY: CPRA

DATE: AUGUST 6, 2013

LOCATION: CPRA LAFAYETTE FIELD OFFICE, LAFAYETTE, LA

Please Print Clearly

Name and Signature (Sign-In)	Company/Address	Phone No.	Fax No. and Email	Name and Signature (Sign-Out)
<i>Roland Mathurin</i> ROLAND MATHURIN	APOLLO ENVIRO 101 CALO LA SALLE, LA 70570	337-522-2344	ROLAND MATHURIN @apollonviro.com	<i>Roland Mathurin</i> ROLAND MATHURIN
<i>Molly Bourgeois</i> Molly Bourgeois	CPRA BR	225-242-4485	MOLLY.BOURGEOIS@CPRA.GOV	<i>Molly Bourgeois</i>
<i>Craig Rabalais</i> CRAIG RABALAIS	CPRA/CSRS	225-769-0546	CRAIG.RABALAIS@CPRA.GOV	<i>Craig Rabalais</i>
<i>Todd Vincent</i> TODD VINCENT	SELLERS	337-232-0777	T.VINCENT@SELLERSANDASSOCIATES.COM	<i>Todd Vincent</i> TODD VINCENT

5 of 22

ADDENDUM NO. 1

CIAP FRESHWATER BAYOU BANK STABILIZATION PROJECT

STATE PROJECT NO. TV-11b(EB)

VERMILION PARISH, LOUISIANA

ATTACHMENT 1A

MANDATORY PRE-BID CONFERENCE
ATTENDANCE RECORD




PROJECT: CIAP FRESHWATER BAYOU BANK STABILIZATION PROJECT (TV-11b(EB))

AGENCY: CPRA

DATE: AUGUST 6, 2013

LOCATION: CPRA LAFAYETTE FIELD OFFICE, LAFAYETTE, LA

Please Print Clearly

Name and Signature (Sign-In)	Company/Address	Phone No.	Fax No. and Email	Name and Signature (Sign-Out)
MEL GUIDRY 	CPRA-LAO P.O. BOX 62027 LAFAYETTE LA.	337-482-0682	337-482-0685 MELWIN.GUIDRY@LA.GOV	MEL GUIDRY 
Nedra Davis Nedra Davis H.	ATKINS 1516 Suite One Galleria Blvd Metairie, LA 70001	225-333-8234	nedra.davis@atkinglobal.com	NEPRA DAVIS Nedra Davis H.
Patrick J. Landry Patrick J Landry	CPRA/LAO PO BOX 62027 Lafayette, La	(337) 482-0680	337 482-0685 patrick.landry@la.gov	Patrick J Landry 
_____	_____	_____	_____	_____

6 of 22

ADDENDUM NO. 1

CIAP FRESHWATER BAYOU BANK STABILIZATION PROJECT

STATE PROJECT NO. TV-11b(EB)

VERMILION PARISH, LOUISIANA

ATTACHMENT 1B

