ADDENDUM #1
FOR

CAMINADA HEADLAND BEACH AND DUNE
RESTORATION - VEGETATIVE PLANTINGS
PROJECT (PO-45)

LAFOURCHE PARISH, LOUISIANA

STATE OF LOUISJIANA
COASTAL PROTECTION AND RESTORATION AUTHORITY

MAY 29, 2014



ADDENDUM NO. 1
Caminada Headland Beach & Dune Restoration
Vegetative Plantings Project (BA-45)

This addendum shall be considered part of the Plans, Specifications, and Contract Documents
(except as noted otherwise) and is issued to change, amplify, or delete from or otherwise explain
these documents where provisions of this addendum differ from those of the original documents.
This addendum shall have precedence over the original documents and shall govern.

Responses to Questions Submitted by Contractors:

Centractor Question/Comment (1): There was conversation at the pre-bid meeting regarding possibly
planting part of this project, Fall 2014 with the balance of the planting, Spring 2015. If that is the
case, how will payment of the project be handled? Will we be able to invoice for the partial planting?
Or will we only be able to invoice when the project is 100% complete?

CPRA Response (1}: Per specification, GP-59 PAYMENT, Partial payments under the Contract shall
be made at the request of the Contractor not more than once each month, based upon partial estimates
agreed to by the Contractor and Engineer and shall be furnished to the Engineer and approved by the
Engineer prior to the Owner for approval and payment.

Revisions to Specifications:

GP-53 SUBSTANTIAL COMPLETION: Replace the second paragraph of this section in its entirety
with the following:

If the Owner or its representative determines the Project is substantially complete, the Owner will
issue a Notice of Acceptance identifying the date the Project reached Substantial Completion and
attach a punch list, if applicable, identifying the remaining items that must be completed before final
payment. The Contractor shall then file the executed Notice of Acceptance with the Clerk of Court in
the Parish were the work is performed and shall forward one complete copy of the recorded
acceptance to the Owner and Engineer.

SP-16.3 Performance and Payment Bond: Replace section /6.3.! Recordation of Contract and
Bondf38:22414(2)] in its entirety with the following:

The Contractor shall record within thirty (30) days the Contract between Owner and Contractor, and
Performance and Payment Bond with the Clerk of Court in the Parish in which the Work is 1o be
performed. The Contractor shall obtain a Certificate of Recordation from the Clerk of Court and
forward this Certificate immediately to the Coastal Protection and Restoration Authority contact
person listed in the Advertisement for Bids. No requests for payment will be processed until receipt
of the Certificate of Recordation.

PRE-BID SIGN IN SHEET ATTACHED

CPRA/Engineering Division Page 1 May 29, 2014
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