Table 10Proposed Soil Remediation Plan Cost Estimate

H. C. Drew Estate vs Neumin Production Company and Stoke & Spiehler, Inc.

North Choupique Field Calcasieu Parish, Louisiana

	Unit Cost	Units	Quantity	Cost	
Additional Soil Sampling					
ERM Sampling Personel	\$1,500	day	1	\$1,500	ERM Estimate
Sampling and Analytical	\$500	lump	1	\$500	ERM Estimate
Project Initiation Subtotal				\$2,000	
Berm Levelling and Blending					
Contractor (Labor, Equipment, Mob/Demob, and Misc Expenses) (1 Day)	\$3,613	lump	1	\$3,974	Diversified 11/3/21 C
ERM Contractor Oversight (Labor and Expenses)	\$1,500	day	1	\$1,500	ERM Estimate
Berm Levelling and Blending Subtotal				\$5,474	
Project Management and Reporting					
Data Evaluation and Reporting	\$2,000	lump	1	\$2,000	ERM Estimate
Project Management	\$2,000	lump	1	\$2,000	ERM Estimate
Project Management and Reporting Subtotal				\$4,000	
20% Contigency				\$2,295	
			Total	\$13,769	

Cost Basis

Quote