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Date:   August 3, 2022 

Prepared For:  Environmental Resources Management 

  Shawn Wiggins / Lance Cooper 

3838 N.Causeway Blvd. Suite 3000 

  Covington, LA 70002 

 

 

Prepared By: Diversified Enviro Products & Services, Inc  

Reference: Soil Treatment / Soil Excavation / Soil Restoration 

Job No:  DIV  

Site Names: Henning Management    

Site Location: Calcasieu Parish, Louisiana  

 

Mr. Wiggins / Mr. Cooper: 

Below you will find the cost estimates and high level scopes to execute the site restoration work on the Henning 

Management Property located in Calcasieu Parish, LA. The work scope includes: 

o Area #2 (H-9 & H-12 Locations) 

 Excavation of 751 cu yds clean overburden / placement back into excavation during backfill ops 

 Excavation of 1,502 cu yds impacted material, blending of amendments, placement into excavation 

 Excavation  / handling of 448 cu yds material for sloping / benching activities, placement back into 

excavation 

o Area #5 (H-1 Location) 

 Excavation of 249 cu yds clean overburden / placement back into excavation during backfill ops 

 Excavation / Disposal of approximately 249 cu yds impacted soil 

 Delivery / placement of approximately 299 cu yds clean fill material 

 Excavation  / handling of 224 cu yds material for sloping / benching activities, placement back into 

excavation 

o Area #5 (H-17 Location) 

 Excavation of 1,181 cu yds clean overburden / placement back into excavation during backfill ops 

 Excavation of 2,361 cu yds impacted material, blending of amendments, placement into excavation 

 Excavation  / handling of 1,054 cu yds material for sloping / benching activities, placement back into 

excavation 

o Area #5 (H-18, H-18NW, H-19 Locations) 

 Excavation of 866 cu yds clean overburden / placement back into excavation during backfill ops 

 Excavation of 2,599 cu yds impacted material, blending of amendments, placement into excavation 

 Excavation / Disposal of approximately 13,864 cu yds impacted soil 

 Delivery / placement of approximately 16,637 cu yds clean fill material 

 Excavation  / handling of 5,126 cu yds material for sloping / benching activities, placement back into 

excavation 
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o Area #4 (H-21 Location) 

 Excavation of 164 cu yds clean overburden / placement back into excavation during backfill ops 

 Excavation of 821 cu yds impacted material, blending of amendments, placement into excavation 

 Excavation / Disposal of approximately 986 cu yds impacted soil 

 Delivery / placement of approximately 1,183 cu yds clean fill material 

 Excavation  / handling of 811 cu yds material for sloping / benching activities, placement back into 

excavation 

o Area #4 (MW-6 Location) 

 Excavation of 536 cu yds clean overburden / placement back into excavation during backfill ops 

 Excavation of 67 cu yds impacted material, blending of amendments, placement into excavation 

 Excavation / Disposal of approximately 67 cu yds impacted soil 

 Delivery / placement of approximately 80 cu yds clean fill material 

 Excavation  / handling of 1,179 cu yds material for sloping / benching activities, placement back into 

excavation 

o Area #4 (H-16 Location) 

 Excavation of 877 cu yds clean overburden / placement back into excavation during backfill ops 

 Excavation / Disposal of approximately 6,138 cu yds impacted soil 

 Delivery / placement of approximately 7,367 cu yds clean fill material 

 Excavation  / handling of 7,822 cu yds material for sloping / benching activities, placement back into 

excavation 

o Area #4 (H-15 Location) 

 Excavation of 679 cu yds clean overburden / placement back into excavation during backfill ops 

 Excavation of 679 cu yds impacted material, blending of amendments, placement into excavation 

 Excavation / Disposal of approximately 1,019 cu yds impacted soil 

 Delivery / placement of approximately 1,223 cu yds clean fill material 

 Excavation  / handling of 1,142 cu yds material for sloping / benching activities, placement back into 

excavation 

The cost and scope overview can be found on Page 3.  
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We estimate the total field scope of work can be completed in 201 days weather permitting The table below summarizes 

the anticipated scopes and cost to complete the project. 

 

NOTE: DISPOSING OF MATERAIL AT WM RELIABLE LANDFILL IN LIVONIA WOULD RESULT IN COST 

SAVINGS OF APPROXIMATELY $1,696,548 

 

We appreciate the opportunity to provide you with this project overview and look forward to engaging in the project 

execution. Please contact me should you have any questions on this information or need further explanation to the work 

plan details.  

Sincerely,  

Corey Gauthreaux 

Diversified Enviro Products & Services, Inc 

(504) 415-5478 

 

Description  Total Cost 

1 Labor $565,920.00 

2 Equipment (Excavators, Dozers, Track Trucks, Service Trucks, Side by Side ATV) $600,120.00 

3 Per Diem (Meals/Lodging) $117,390.00 

4 Diesel $87,750.00 

5 Mob / Demob Heavy Equipment $6,000.00 

6 Amendments $10,000.00 

7 Clean Fill Material  $428,624.00 

8 Trucking of Impacted Soils to Disposal $1,054,000.00 

9 Disposal of Impacted Material (WM-Carlyss) $2,701,083.00 

   

 Estimated Project Cost  $5,570,887.00 



Cost Proposal
Date

2/10/2022

Proposal #

14741

Name / Address

ERM - ACCOUNTS PAYABLE
CITY CENTRE FOUR
840 WEST SAM HOUSTON PARKWAY
SUITE 600
HOUSTON, TX 77024

Re:

Environmental Services
Henning Management
Hayes, LA    "Bell City"

PO Box 1147
Foxworth, MS 39483

Total

Subtotal

Tax (0.0%)

Customer Acceptance of Cost Proposal

_________________________________________
Authorized Signature                                          Date

*Payment Terms NTE 30 days upon project completion.
*1.5% Interest will be charged monthly to all overdue invoices.

Walker-Hill Environmental, Inc
Foxworth, MS Office

Phone: (601) 736-3500
Email: eric@whenv.com

Description Unit Qty Rate Total

Mobilize/Demobilize lump sum 1 1,125.00 1,125.00T
DPT 3230 Rig & Crew for (1) 60'- 1" PVC well per day 2 2,200.00 4,400.00T
* Daily rate NTE 10 hr. workday; Additional hrs. @
$220.00 per hr.

0.00 0.00T

1" PVC  Well Material per ft. 50 5.00 250.00T
5'- 1" PVC Pre-Pack Screens per each 2 175.00 350.00T
Per-Diem per day 2 375.00 750.00T
Above Grade Surface Completion per each 1 450.00 450.00T

ERM Project Code:

$7,325.00

$7,325.00

$0.00



Cost Proposal
Date

2/10/2022

Proposal #

14742

Name / Address

ERM - ACCOUNTS PAYABLE
CITY CENTRE FOUR
840 WEST SAM HOUSTON PARKWAY
SUITE 600
HOUSTON, TX 77024

Re:

Environmental Services
Henning Management
Hayes, LA    "Bell City"

PO Box 1147
Foxworth, MS 39483

Total

Subtotal

Tax (0.0%)

Customer Acceptance of Cost Proposal

_________________________________________
Authorized Signature                                          Date

*Payment Terms NTE 30 days upon project completion.
*1.5% Interest will be charged monthly to all overdue invoices.

Walker-Hill Environmental, Inc
Foxworth, MS Office

Phone: (601) 736-3500
Email: eric@whenv.com

Description Unit Qty Rate Total

Mobilize/Demobilize lump sum 1 1,125.00 1,125.00T
DPT Rig & Crew for P&A of (13) 1" PVC wells by
attempting to pull/grouting

per day 2 2,200.00 4,400.00T

* Daily rate NTE 10 hr. workday; Additional hrs. @
$220.00 per hr.

0.00 0.00T

Per-Diem per day 2 375.00 750.00T

ERM Project Code:

$6,275.00

$6,275.00

$0.00



Cost Proposal
Date

7/14/2022

Proposal #

15471

Name / Address

ERM - ACCOUNTS PAYABLE
CITY CENTRE FOUR
840 WEST SAM HOUSTON PARKWAY
SUITE 600
HOUSTON, TX 77024

Re:

Environmental Services
Henning Project
Bell City, LA

PO Box 1147
Foxworth, MS 39483

Total

Subtotal

Tax (0.0%)

Customer Acceptance of Cost Proposal

_________________________________________
Authorized Signature                                          Date

*Payment Terms NTE 30 days upon project completion.
*1.5% Interest will be charged monthly to all overdue invoices.

Walker-Hill Environmental, Inc
Foxworth, MS Office

Phone: (601) 736-3500
Email: eric@whenv.com

Description Unit Qty Rate Total

Mobilize/Demobilize lump sum 1 1,500.00 1,500.00T
Sonic Drill Rig & Crew for (1) up to 65'- 2" PVC well &
(1) up to 65'- 4" PVC well

per day 2 6,500.00 13,000.00T

2" PVC Well Materials per ft 65 16.00 1,040.00T
4" PVC Well Materials per ft. 65 20.00 1,300.00T
Above Grade Surface Completion w/ Guard Post per each 2 750.00 1,500.00T
Well Development per hr 2 200.00 400.00T
55 Gallon Drums each 10 80.00 800.00T
Per-Diem per day 3 525.00 1,575.00T

$21,115.00

$21,115.00

$0.00



Cost Proposal
Date

7/14/2022

Proposal #

15472

Name / Address

ERM - ACCOUNTS PAYABLE
CITY CENTRE FOUR
840 WEST SAM HOUSTON PARKWAY
SUITE 600
HOUSTON, TX 77024

Re:

Environmental Services
Henning Project
Bell City, LA

PO Box 1147
Foxworth, MS 39483

Total

Subtotal

Tax (0.0%)

Customer Acceptance of Cost Proposal

_________________________________________
Authorized Signature                                          Date

*Payment Terms NTE 30 days upon project completion.
*1.5% Interest will be charged monthly to all overdue invoices.

Walker-Hill Environmental, Inc
Foxworth, MS Office

Phone: (601) 736-3500
Email: eric@whenv.com

Description Unit Qty Rate Total

Mobilize/Demobilize lump sum 1 1,500.00 1,500.00T
Sonic Drill Rig & Crew for (9) up to 45'- 4" PVC well per day 4 6,500.00 26,000.00T
4" PVC Well Materials per ft. 405 20.00 8,100.00T
Above Grade Surface Completion w/ Guard Post per each 9 750.00 6,750.00T
Well Development per hr 9 200.00 1,800.00T
55 Gallon Drums each 25 80.00 2,000.00T
Per-Diem per day 5 525.00 2,625.00T

$48,775.00

$48,775.00

$0.00



Cost Proposal
Date

7/14/2022

Proposal #

15473

Name / Address

ERM - ACCOUNTS PAYABLE
CITY CENTRE FOUR
840 WEST SAM HOUSTON PARKWAY
SUITE 600
HOUSTON, TX 77024

Re:

Environmental Services
Henning Project
Bell City, LA

PO Box 1147
Foxworth, MS 39483

Total

Subtotal

Tax (0.0%)

Customer Acceptance of Cost Proposal

_________________________________________
Authorized Signature                                          Date

*Payment Terms NTE 30 days upon project completion.
*1.5% Interest will be charged monthly to all overdue invoices.

Walker-Hill Environmental, Inc
Foxworth, MS Office

Phone: (601) 736-3500
Email: eric@whenv.com

Description Unit Qty Rate Total

Mobilize/Demobilize lump sum 1 1,200.00 1,200.00T
3230 Drill Rig & Crew for (1) up to 45'- 4" PVC well per day 1 3,500.00 3,500.00T
4" PVC Well Materials per ft. 45 20.00 900.00T
Above Grade Surface Completion w/ Guard Post per each 1 750.00 750.00T
Well Development per hr 1 200.00 200.00T
55 Gallon Drums each 5 80.00 400.00T
Per-Diem per day 2 525.00 1,050.00T

$8,000.00

$8,000.00

$0.00
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Date:   February 24, 2022 

Prepared For:  Environmental Resources Management 

  Lance Cooper 

 

Prepared By: Diversified Enviro Products and Services, Inc.  

Reference: NORM Tubular Removal  

Job No:  DIV 

Site Names: Henning Management     

Site Location: Calcasieu Parish, Louisiana  

 

Mr. Cooper: 

Below you will find the cost estimates and high level scopes to execute the NORM Regulatory process for removal of 

NORM impacted tubulars at the Henning Management property in Calcasieu Parish, LA. The work scope includes: 

o NORM Survey of Area 

o Drafting / Submittal of NORM Assessment Report / RPD-36 (Site Registration) / RPD-35  

o Bag/Tag/Ship NORM tubulars to decon/disposal 

o NORM Release Survey of Area 

o Drafting / Submittal of NORM Release Survey and RPD-36 (Site Release)  

We estimate the total field scope of work for remaining task can be completed in 3 days weather permitting.  

The table below summarizes the anticipated scopes and cost to complete the project. 

 

We appreciate the opportunity to provide you with this project overview and look forward to engaging in the project 

execution. Please contact me should you have any questions on this information or need further explanation to the work 

plan details.  

Sincerely,  

Corey Gauthreaux 

Diversified Enviro-Products & Services 

(504) 415-5478 

 

Description  Total Cost 

1 Field NORM Assessment / Regulatory Reporting / Authorizations $3,000.00 

2 Bag / Tag / Ship Tubulars to Designated Facility / Conduct Release Survey of Area   $5,000.00 

3 Regulatory Release Reporting / Submittals $2,000.00 

 Estimated Project Cost  $10,000.00 



ERM 
 3838 N. Causeway Blvd 

Suite 3000 

Metairie, LA 

70002 

 Telephone: +1 504-831-6700 

Fax: +1 504-831-6742 

 

www.erm.com 
 

 

 

 

© Copyright 2021 by ERM Worldwide Group Limited and/or its affiliates (‘ERM’). All Rights Reserved. No part of this work may be 
reproduced or transmitted in any form or by any means, without prior written permission of ERM. 
 

Phone Memo 

 

To Calvin Barnhill and Phil Amy/Northstar 

From Lance Cooper 

Date 20 April 2021   1400 hrs 

Reference 0519829 

Subject Phone Conversation regarding SWD costs [Add subject]  

 

LC called CB and PA to discuss cost estimates for pumps, piping and SWD completion for 

hypothetical plan for JLS. 

Pump type for SWD: Triplex positive displacement pump (Wheatley or equivalent, ~70 hp) 

Pump costs:  $20K 

Total pump costs: $30K for pump, engine, and Nowata filter 

Replacement:  Once during the 30 year life 

O&M:   $50k over the life of the system 

Installation depth: 200’ below the USDW, clean water sand, low gamma, good SP 

Review SONRIS, find USDW, review depths of nearby wells, scale costs that we received from 

Peak Energy to account for shallower depth. 

 








	Amazon - Pump & Control Box
	Cost Estimate - Diversified - Henning Management Soil Restoration - Scope & Cost Estimate 080322
	Est_14741_from_WalkerHill_Environmental_Inc._22880
	Est_14742_from_WalkerHill_Environmental_Inc._22880
	Est_15471_from_WalkerHill_Environmental_Inc._9092
	Est_15472_from_WalkerHill_Environmental_Inc._9092
	Est_15473_from_WalkerHill_Environmental_Inc._9092
	LOE - Diversified - Henning Management - NORM Piping Removal 022522
	Phone Record LRC with Northstar 04-20-21
	Telecon Earl Champagne 06.02.2014



