East White Lake SED-15 Remediation Bid
Crown Qilfield Construction and Marine



MPA WHITE LAKE TASK 3 BACKFILL/RESTORATION

DESCRIPTION DAYS | DY RATE TOTAL | REVIEW
EQUIPMENT

CREW BOAT W/CAPT 3 1,100 3300
0

0

0

0

0

0

0

PERSONNEL

SUPERINTENDENT 3 900 2700
CREW W/PUSHER 3 2,500 7500
0

0

0

0

0

MATERIALS UNITS RATE

0

0

0

0

0

FUEL GALS RATE

FUEL CREW BOAT 35 4.38 0 153.3
0 0

0

0

0

0

0

0

0

MISC

0 0

0

0

0

0

PROJECT TOTAL 13653.3

Notes:

CREW WITH PUSHER WILL HAVE SMALL EQUIPMENT NECESSARY TO CUT DOWN TREES AND HAND STACK
OUTSIDE OF DELINEATED EXCAVATION AREA




MPA WHITE LAKE TASK 2 EXCAVATION

DESCRIPTION DAYS | DY RATE TOTAL | REVIEW
EQUIPMENT
SPUD BARGE 9 550 4950
SHALE BARGES (4) 9 1,350 12150
EXT REA EXC(OPER) 9 1,680 15120
900 HP TUG W/CREW 9 2,800 25200
300 HP DAY TUGW/CREW 9 1,750 15750
SILT BOOM 9 250 2250
OIL BOOM 9 250 2250
CREW BOAT 9 1,100 9900
PERSONNEL
SUPERINTENDENT 9 900 8100
0
0
0
0
0
0
SMALL EQUIPMENT DAYS RATE
PUMP 9 150 1350
0
0
0
0
FUEL UNITS RATE
FUEL TUGS (EST) 8,100 438 0 35478
FUEL EXCAVATOR 900 4.38 0 3942
0
0
0
0
0
0
0
MISC
SHALE BARGE MOB 4 1,000 0 4000
SHALE ON/CHARTER 4 500 2000
0
0
0
PROJECT TOTAL 142440
Notes:

ESTIMATED 2 BARGES LOADED PER DAY; 1500 BBLS TOTAL

3 DAYS MOBILIZATION DEMOBILIZATION PERSONNEL/EQUIPMENT
CLEANING CHARGES BY DISPOSAL FACILITY COSTS BY OTHERS

FUEL CONSUMP 1,000GALS/DAY
PROJECT TOTAL BARRELS 1700 CUBIC YARDS @ 4.8 BBLS/YD= 8,160 BBLS




MPA WHITE LAKE TASK 3 BACKFILL/RESTORATION/
DESCRIPTION DAYS DY RATE TOTAL REVIEW
EQUIPMENT
SPUD BARGE 9 550 4950
DECK BARGES (3) 9 750 6750
EXT REA EXC(OPER) 9 1,680 15120
900 HP TUG W/CREW 9 2,800 25200
400 HP DAY TUGW/CREW 9 1,750 15750
SILT BOOM 9 250 2250
OIL BOOM 9 250 2250
CREW BOAT W/ CAPT 9 1,100 9900
PERSONNEL
SUPERINTENDENT 9 900 8100
0
0
0
0
0
0
SMALL EQUIPMENT DAYS RATE
PUMP 9 150 1350
0
0
0
0
FUEL GALS RATE
FUEL TUGS (EST) 8,100 4.38 0 35478
FUEL EXCAVATOR 900 438 0 3942
0
0
BACKFILL MATERIAL UNITS RATE
BACKFILL SOIL 2,800 17.38 48664
DOCK RENTAL 9 1,000 9000
0
0
MISC
OFF CHART SURVEYS 3 500 0 1500
GRASS MATTING 25 65 1625
BERMUDA 100 6.5 650
FERTILIZER 300 2 600
DECK BARGE 3 1,000 3000
PROJECT TOTAL 196079
Notes:

ESTIMATED OFF LOAD 1.5 BARGES/DAY
PROJECT TOTAL BACKFILL 2,800 CUBIC YARDS
DAILY BACKFILL TOTAL 500 CUBIC YARDS

FUEL CONSUMP 1,000GALS/DAY




Memorandum

To:  Project File
From: Carlton Todd, Michael Pisani & Associates
Date: 10/1/2015

Re:  Sheet Pile Cost Information

Based on my conversation with Tracy Comardelle of Crown Construction on
9/15/15.

Sheet pile costs for 40-foot lengths based on $1,200 per linear foot (If) for first 1,000
feet and $350-$400 per linear foot for removal and reuse of sheet pile.
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Cost Proposal

WALKER-HILL ENVIRONMENTAL Date Proposal #
g
Foxworth, MS 39483 5/27/2014 4453
Name / Address Project Description
MICHAEL PISANI & ASSOCIATES, INC. Environmental Services
1100 POYDRAS STREET, SUITE 1430 White Lake, LA
NEW ORLEANS, LA 70163
Description Unit Estimated Qty Cost Total
Mobilize/Demobilize lump sum 1 1,850.00 1,850.00T
Sonic Drill Rig & Crew for (1) 4" wells & (1) 2" wells per day 5 5,500.00 27,500.00T
* Daily rate NTE 10 hr. workday; Additional hrs. @ $550.00/hr. 0.00 0.00T
4" PVC Well Materials per ft. 60 25.00 1,500.00T
2" PVC Well Material per ft. 60 12.00 720.00T
Per-diem per day 5 300.00 1,500.00T
Above grade surface completions per each 2 600.00 1,200.00T
2 hp 55 GPM well pump, motor & control box per each 1 2,500.00 2,500.00T
Boat/Barge for access to drilling locations per day 5 4,800.00 24,000.00T
Customer Acceptance of Cost Propostal: Subtotal $60,770.00
Sales Tax (0.0%) $0.00
Authorized Signature Date
Total $60,770.00
Name/Title

*Payment terms nte (30) days upon project completion.
*1.5% interest will be charged monthly to all overdue invoices.

Walker-Hill Environmental, Inc.
Phone: (601)736-3500 - Fax: (601)736-6006

Email: eric@whenv.com




Cost Proposal

=i _..___ ... y. rF , .-(--.. z . s o
WALKER-HILL ENVIRONMENTAL Date Proposal #
——
P.O. Box 1147 5/27/2014 4453
Foxworth, MS 39483
Name / Address Project Description
MICHAEL PISANI & ASSOCIATES, INC. Environmental Services
1100 POYDRAS STREET, SUITE 1430 White Lake, LA
NEW ORLEANS, LA 70163
Description Unit Estimated Qty Cost Total
Mobilize/Demobilize lump sum 1 1,850.00 1,850.00T
Sonic Drill Rig & Crew for (1) 4" wells & (1) 1" wells per day 5 5,500.00 27,500.00T
* Daily rate NTE 10 hr. workday; Additional hrs. @ $550.00/hr. 0.00 0.00T
4" PVC Well Materials per ft. 60 25.00 1,500.00T
1" PVC Well Material per ft. 60 8.50 510.00T
Per-diem per day 5 300.00 1,500.00T
Above grade surface completions per each 2 600.00 1,200.00T
2 hp 55 GPM well pump, motor & control box per each 1 2,500.00 2,500.00T
Boat/Barge for access to drilling locations per day 5 4,800.00 24,000.00T
Customer Acceptance of Cost Propostal: Subtotal $60,560.00
Sales Tax (0.0%) $0.00
Authorized Signature Date
Total $60,560.00
Name/Title

*Payment terms nte (30) days upon project completion.
*1.5% interest will be charged monthly to all overdue invoices.

Walker-Hill Environmental, Inc.
Phone: (601)736-3500 - Fax: (601)736-6006

Email: eric@whenv.com




Cost Proposal

WALKER-HILL ENVIRONMENTAL Date Proposal #
——
P.O. Box 1147 5/27/2014 4453
Foxworth, MS 39483
Name / Address Project Description
MICHAEL PISANI & ASSOCIATES, INC. Environmental Services
1100 POYDRAS STREET, SUITE 1430 White Lake, LA
NEW ORLEANS, LA 70163
Description Unit Estimated Qty Cost Total
Mobilize/Demobilize lump sum 1 1,850.00 1,850.00T
Sonic Drill Rig & Crew for (2) 4" wells & (2) 1" wells per day 8 5,500.00 44,000.00T
* Daily rate NTE 10 hr. workday; Additional hrs. @ $550.00/hr. 0.00 0.00T
4" PVC Well Materials per ft. 120 25.00 3,000.00T
1" PVC Well Material per ft. 120 8.50 1,020.00T
Per-diem per day 8 300.00 2,400.00T
Above grade surface completions per each 4 600.00 2,400.00T
2 hp 55 GPM well pump, motor & control box per each 2 2,500.00 5,000.00T
Boat/Barge for access to drilling locations per day 8 4,800.00 38,400.00T
Customer Acceptance of Cost Propostal: Subtotal $98,070.00
Sales Tax (0.0%) $0.00
Authorized Signature Date
Total $98,070.00
Name/Title

*Payment terms nte (30) days upon project completion.
*1.5% interest will be charged monthly to all overdue invoices.

Walker-Hill Environmental, Inc.
Phone: (601)736-3500 - Fax: (601)736-6006

Email: eric@whenv.com




Summary of Costs for Site Restoration
Peak Operating



CHEVRON - ABANDONED FACILITIES DE-COMMISSIONING: | INVOICES |

EAST WHITE LAKE FIELD
VERMILION PARISH, LOUISIANA

CHEVRON USA INC [Forward Invoices to: |
UNOCAL CO. CODE - 9198 Thomas E. Gottsegen

TAX JURISDICTION CODE - TX7770100245 Senior Counsel, Litigation Mgmt. Unit
C/0O PEAK ENERGY, LLC Chevron Global Upstream and Gas Law
3639 Ambassador Caffery, Suite 201 1400 Smith Street

Lafayette, LA 70503 Houston, TX 77002

(337) 988-6050
James D. Collier - President

Earl P. Champagne - Project Manager & Coordinator Page 1 of 2
|
Vendor Invoice Invoice Invoice
Name Number Date Amount Description of Expenditure
| Mailed |

Compass Engineering & Consulting 1000643-IN  10/06/10 $ 5,200.00 On-Site Supervision 10/08/10
B & J Corporation 2495 10/07/10 10,532.00 Bid Job - tugs, barges, lahor 10/15/10
B & J Corporation 2494 10/07/10 8,757.50 Tugboat Rental 10/15/10
Settoon Construction 18919 10/18/10 183,919.76  Construction/Labor 10/22/10
Compass Engineering & Consulting 1000661-IN  10/22/10 10,008.00 On-Site Supervision 10/22/10
Newpark Environmental Services LLC 217420 10/18/10 900.75 Waste Disposal 10/28/10
Newpark Environmental Services LLC 217419 10/18/10 744.00 Waste Disposal 10/28/10
Newpark Environmental Services LLC 217418 10/18/10 822.00 Waste Disposal 10/28/10
Newpark Environmental Services LLC 218511 10/31/10 1,119.50 Waste Disposal 11/15/10
Newpark Environmental Services LLC 218512 10/31/10 671.75 Waste Disposal 11/15/10
Compass Engineering & Consulting 1000709-IN  11/03/10 10,000.00  On-Site Supervision 11/15/10
Compass Engineering & Consulting 1000756-IN  11/16/10 10,000.00 On-Site Supervision 11/19/10
B & J Corporation 2520 10/28/10 110,343.20 Bid Job - tugs, barges, labor 11/19/10
Compass Engineering & Consulting 1000809-IN  11/30/10 8,000.00 On-Site Supervision 12/03/10
Compass Engineering & Consulting 1000855-IN  12/14/10 11,930.00 On-Site Supervision 12/15/10
B & J Corporation 2545 12/14/10 103,223.00 Bid Job - tugs, barges, labor 12/16/10
B & J Corporation 2546 12/14/10 96,800.00 Bid Job - tugs, barges, labor 12/16/10
B & J Corporation 2547 12/15/10 80,400.00 Bid Job - tugs, barges, labor 12/16/10
B & J Corporation 2554 12/23/10 116,202.00 Bid Job - tugs, barges, labor 12/29/10
Compass Engineering & Consulting 1000917-IN  12/29/11 10,000.00 On-Site Supervision 01/04/11
B & J Corporation 2557 01/07/11 90,890.81  Bid Job - tugs, barges, labor 01/11/11
Compass Engineering & Consulting 0011006-IN  01/12/11 11,930.00  On-Site Supervision 01/14/11
Compass Engineering & Consulting 0011052-IN  01/26/11 10,000.00  On-Site Supervision 01/27/11
B & J Corporation 2564 01/27/11 113,977.17  Bid Job - tugs, barges, labor 02/03/11
Compass Engineering & Consulting 0011099-IN  02/09/11 9,000.00 On-Site Supervision 02/10/11
B & J Corporation 2565 02/10/11 110,000.00 Bid Job - tugs, barges, labor 02/18/11
Compass Engineering & Consulting 0011149-IN  02/23/11 10,000.00 On-Site Supervision 02/25/11

Page 1 Total [$ 113537144




CHEVRON - ABANDONED FACILITIES DE-COMMISSIONING:

EAST WHITE LAKE FIELD
VERMILION PARISH, LOUISIANA

CHEVRON USA INC

UNOCAL CO. CODE - 9198

TAX JURISDICTION CODE - TX7770100245
C/O PEAK ENERGY, LLC

3639 Ambassador Caffery, Suite 201
Lafayette, LA 70503

(337) 988-6050

James D. Collier - President

Earl P. Champagne - Project Manager & Coordinator

INVOICES

[Forward Invoices to:

Thomas E. Gottsegen

Senior Counsel, Litigation Mgmt. Unit
Chevron Global Upstream and Gas Law

1400 Smith Street
Houston, TX 77002

Page 2 of 2

Vendor Invoice Invoice Invoice
Name Number Date Amount Description of Expenditure
| Balance Fwd | Mailed |
Balance Forward from Page 1: | S 1,135,371.44

Compass Engineering & Consulting 0011252-IN  03/09/11 S 10,000.00 On-Site Supervision 03/10/11
B & ) Corporation 2578 03/01/11 98,800.00 Bid Job - tugs, barges, labor 03/10/11
Compass Engineering & Consulting 011328-IN 03/23/11 8,000.00 On-Site Supervision 03/29/11
B & J Corporation 2585 03/11/11 70,000.00 Bid Job - tugs, barges, labor 03/29/11
B & J Corporation 2596 03/29/11 95,952.50 Bid Job - tugs, barges, labor 04/06/11
Compass Engineering & Consulting 011368-IN 04/06/11 10,000.00  On-Site Supervision 04/08/11
B & J Corporation 2600 04/13/11 119,200.00 On-Site Supervision 04/18/11
Compass Engineering & Consulting 0011429-IN  04/19/11 12,000.00 On-Site Supervision 04/20/11
Compass Engineering & Consulting 0011480-IN  05/04/11 9,000.00 On-Site Supervision 05/05/11
B & J] Corporation 2603 05/04/11 116,459.44  Bid Job - tugs, barges, labor 05/11/11
B & J Corporation 2604 05/04/11 102,185.50 Bid Job - tugs, barges, labor 05/11/11
Compass Engineering & Consulting 0011546-IN  05/18/11 13,000.00 On-Site Supervision 05/23/11
Compass Engineering & Consulting 0011607-IN  06/01/11 12,210.00 On-Site Supervision 06/02/11
Compass Engineering & Consulting 0011654-IN  06/15/11 4,000.00 On-Site Supervision 06/17/11
B & J Corporation 2609 05/23/11 93,459.39  Bid Job - tugs, barges, labor 06/20/11
B & J Corporation 2618 06/15/11 26,400.00 Bid Job - tugs, barges, labor 06/20/11
B & J Corporation 2619 06/15/11 8,757.50 Bid Job - tugs, barges, labor 06/20/11
B & J Corporation 2620 06/15/11 24,010.00 Bid Job - tugs, barges, labor 06/20/11

INVOICE TOTAL TO DATE

1$ 1,968805.77 |




MP&A Record of Communication

Work Order# O7\ . 1

Day & Date: M_, S/29 /14

Time: ) © : 00 (@mYpm -

Phone Conversation Logged by MP&A Employes: | Cocpeyr [ WA Plsanc
Conversation with: _Eow( C(mmgngu , Pasition: _ N >

Organization: P-C‘Jk ik}-:qq

\
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MP&A Record of Communication

Work Order# 1 . %

Day & Date: \'Y\W‘dﬂ i G2 L
Time: \\\© (am )pm

Phone Conversation Logged by MP&A Employee: L Cooper '““/ A P\% ne

Conversation with: _Couvl C’t’“""\(x‘frfﬁ—ﬂ - Position? V?
Organization: Qe&k— ‘Eb\p._,--;\f

Q =
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MP&A Record of Communication

Work Order #
Day & Date: 3 é N, 4
Time: A‘Q: (m; / pm .
Phone Conversation Logged by MP&A Employee: Q@U pedt (Dl&a«l/\:b
Conversation with: 0w | C/\*“W‘!N , Pasition:
Organization:
Phone #: ext: Location (City/State):

Toplc(s) Discussed:
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MP&A Record of Communication

Work Order #

Day & Date: I (v SO 2 / N—

Time: (({O __@ . R
Phone Conversation Logged by MP&A Employee: C,O{JQRC [ Pl S
Conversation with: Cov \ C("O“QGL%V_Q , Position:

Organization: Q ‘Q’“k—
Phone #: ext: Location (City/State):
Tople(s) Discussed:
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MP&A Record of Communication

Work Order# ©71 - 47}

Day & Date: wodkﬂﬁa(k(q‘ ,__ S5/ 2%/ Y4

Time: _\2_: 0O m/@
Phone Conversation Logged by MP&A Employee: \_ovwc e COOP'¢ ’

Conversation with: C’.> U\-! Moy e . Position: Sales

Organization: E (o Sevv (_ ‘\Nw(\»! New Paik ¢ vw'Nov\wH)
Phone #: 113+ 703- 6660 ext: Location (City/State): \%u%\'b\f\ X
Topic(s) Discussed:
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MP&A Record of Communication

Work Order# G1 - Y7

Day & Date: \:Y\(; Co WY S 1301 )%
Time: _ Y : 4O am/ @

Phone Conversation Logged by MP&A Employee: Lc'w\ua C.w‘??/
Conversation with: %“ﬂi‘ (A Q—\fk’\‘-‘ \CQ , Position:

Organization: Q‘w\\v\ (%vr\’uws

Phone #: _ 32 - A0 S+ 2% ext: Location (City/State):

Tople(s) Discussed:
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MP&A Record of Communication

Work Order# O - 47

Day & Date: #\‘\Jr.sﬁv-}.. s St 2al A
Time: __\3 : of am@
Phone Conversation Logged by MP&A Employee: Dav:. Amﬁk

Conversation with: LJa.rm_ Heberd ,Position: _Wabi vt D ;\\ Les
Organization: Bolecils Purp v Lusky but Senler Abbeinilc, Lo Zosto
Phone #: 337 ~-393 -~ 4eoS  ext: Location (City/State):

Topic(s) Discussed:
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From: David Rachou

To: Lance Cooper
Subject: RE: Request for Budget Level Cost Estimate
Date: Thursday, May 29, 2014 5:54:32 PM

30% normal usage is ballpark, but on the high side.
Salt consumption is about $12/month

Annual filter change on POU R/O $60 + labor
Annual filter change on POE R/O $120 + labor
10 yr replacement is also ballpark and a little high

8% tax is fine

Our labor charge is $90/hr
3-4 hrs average for RO & Softener (must be pre plumbed with access to drain and electrical outlet)

No problem with remote locations. 30% of my weekends are spent in the Pecan Island Marshes.

From: Lance Cooper [mailto:lcooper@mpisani.com]
Sent: Thursday, May 29, 2014 4:43 PM

To: David Rachou

Cc: Dave Angle

Subject: RE: Request for Budget Level Cost Estimate

Thanks David.

If we assume 30% of normal household usage (3 days per week and 3 weekends per month) can we
estimate the O&M? Again, ballpark estimates are fine. | need to include that in my report.

Based on your previous email, | will assume that we replace the system completely every 10 years.

For taxes, | will include 8%. What about labor costs to install? Do you figure a percentage of cost or a
lump sum estimate. These will be remote locations and not easy to get to.

Thanks for your help and I look forward to hearing from you soon.

Lance R. Cooper, P.E.

Michael Pisani & Associates, Inc.
1100 Poydras Street, Suite 1430
New Orleans, LA 70163
504-582-2476 (phone)
504-582-2470 (fax)
315-246-4494 (cell)

lcooper@mpisani.com


mailto:culligan@glacoxmail.com
mailto:lcooper@mpisani.com
mailto:lcooper@mpisani.com

From: David Rachou [mailto:culligan@glacoxmail.com]
Sent: Thursday, May 29, 2014 4:10 PM

To: Lance Cooper

Subject: RE: Request for Budget Level Cost Estimate

The deeper well is the better option based on the analysis. The shallow well would require additional
treatment and has a much higher tds level (632 vs 5400)

To predict operation and maintenance cost would be difficult. How many times will they visit the camp and
how much water will they consume each time? The average 2 person household on municipal water
systems will use approximately 5500 gal/month. This is a different scenario.

30yrs? Most treatment systems have an average lifespan of 15yrs before being replaced. If the
equipment is outdoors and not in a utility room, then it would be much less than 15yrs.

Hope this helps.

From: Lance Cooper [mailto:lcooper@mpisani.com]
Sent: Thursday, May 29, 2014 3:08 PM

To: David Rachou

Cc: Dave Angle

Subject: RE: Request for Budget Level Cost Estimate

David;
Thanks for the attached information.

Would you recommend the same approach for the shallow well and the deeper well or would the
system requirements be different based on the water quality data that | provided?

Also, how would we best estimate operation and maintenance cost assuming that it would be used
for 30 years?

Lance R. Cooper, P.E.

Michael Pisani & Associates, Inc.
1100 Poydras Street, Suite 1430
New Orleans, LA 70163
504-582-2476 (phone)
504-582-2470 (fax)
315-246-4494 (cell)

lcooper@mpisani.com

From: David Rachou [mailto:culligan@glacoxmail.com]
Sent: Thursday, May 29, 2014 2:19 PM


mailto:lcooper@mpisani.com

To: Lance Cooper
Subject: RE: Request for Budget Level Cost Estimate

Lance,

| attached the brochures for the Culligan water softener and reverse osmosis systems. | reviewed the
water analysis you submitted and suggest the following general water treatment options. We would need
to re test the water supply again after the well supply is selected.

Water Softener $1395 Medallist Plus 10X49

Treats calcium, magnesium and iron

The softener uses softener salt for regeneration and regen frequency is based on water consumption.
POU Reverse Osmosis $725 Aqua-Cleer

Point of use reverse osmosis offers a more affordable option and is usually installed under the kitchen
sink. This supplies cooking and drinking water and can also supply the refrigerator/icemaker.

OR

POE Reverse Osmosis $5562

Point of entry reverse osmosis supplies the entire home. The system priced is for a M1-2S 500GPD
system with a 120gal storage tank.

Reverse osmosis must be used with water softener pretreatment or membrane fouling will occur.
Price does not include Tax/Labor

Please review the brochures and contact us with any further questions. Thanks,

David Rachou
Culligan - Lafayette

From: Lance Cooper [mailto:Ilcooper@mpisani.com]
Sent: Wednesday, May 28, 2014 6:12 PM

To: culligan@glacoxmail.com
Cc: Dave Angle

Subject: Request for Budget Level Cost Estimate
Dave:

Thanks for taking the time to talk with me earlier this afternoon. | am attaching laboratory
analyses for two ground water zones at the site we are interested in.

The first is groundwater from 500-feet deep wells and the second is for shallower wells. We
are potentially interested in treating each of these for domestic use.

Could you please utilize the attached lab data to provide us with a budget level cost
estimate for the purchase, installation, and estimated annual operational costs (for a 30-
year period) for a water treatment system for the following?

Treatment of the water needed for one average camp house (i.e. for bathing, washing,
drinking, cooking, etc.)

Please call with any questions. Thank you in advance for your time.
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Lance R. Cooper, P.E.

Michael Pisani & Associates, Inc.
1100 Poydras Street, Suite 1430
New Orleans, LA 70163
504-582-2476 (phone)
504-582-2470 (fax)
315-246-4494 (cell)
Icooper@mpisani.com
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From: Patrick Ritchie

Sent: Wednesday, June 04, 2014 11:03 AM

To: Dave Angle

Subject: 07-47 East White Lake-Peak Water Well Usage

Dave,

I just spoke to Aaron, current operator of the Peak facility, regarding the usage of the ~400" water
well on site.

He called it the “fresh water well that they use for potable water”. He specified that the use is for
washing dishes and clothes, toilets, etc.

He indicated that the water was not used for drinking and that they drank only bottled water at the
facility.

Contact: Aaron (Peak) cell# 337-322-5001

Best regards,

Patrick Ritchie

Michael Pisani and Associates
1100 Poydras St. Suite 1430
New Orleans, LA 70163
Office: 504-582-2468

Direct: 504-582-2472

pritchie@mpisani.com
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