

John Bel Edwards  
GOVERNOR



Thomas F. Harris  
SECRETARY

**State of Louisiana**  
DEPARTMENT OF NATURAL RESOURCES  
OFFICE OF THE SECRETARY

**NOTICE TO PROCEED**  
**TASK ORDER #1**

December 22, 2022

Lemoine Disaster Recovery, L.L.C.  
1906 East Landry Road, Ste. 200  
Lafayette, Louisiana 70506

RE: **LDNR Project No. 431-PA23-002 (Shreveport and Lafayette Districts)**  
Orphan Well Site Remediation and Restoration - IJJA  
GMP Amount \$14,924,509.00

Gentlemen:

You are hereby notified to commence work in accordance with the Contract Documents, including the GMP amendment attached hereto and are to fully complete the work by the substantial completion date of **September 30, 2023**.

The work consists of the list of wells included in the GMP – 1 Schedule of Values amendment which is incorporated herein by reference as if reproduced in whole, and which Schedule of Values items are each individually tasked as if a separate task order had been issued on a case-by-case basis. The aggregate of task order Work is subject to budget limitations not to exceed the Guaranteed Maximum Price amendment and individual task order items in the GMP – 1 Schedule of Values may be halted and/or removed at any time.

You are to notify the appropriate Conservation District Office Manager at least twenty-four (24) hours before work is to begin.

Should you have any questions please call me at 225-342-6089 and reference the bid proposal number.

Sincerely yours,

A handwritten signature in blue ink, appearing to read "R. Fulkerson".

Roby Fulkerson  
OSR Director

Enclosures

Task Order #1/Notice to Proceed  
LDNR Project No. 431-PA23-002

c: Casandra Parker/Amber Coates/File  
Mike Pugh, Royal Engineering – EOR  
Jason Bruzik, P&N – Owner Representative

# AIA<sup>®</sup> Document A133™ – 2019 Exhibit A

## **Guaranteed Maximum Price Amendment**

This Amendment effective the 12<sup>th</sup> day of December in the year 2022, is incorporated into the accompanying AIA Document A133™-2019, Standard Form of Agreement Between Owner and Construction Manager as Constructor where the basis of payment is the Cost of the Work Plus a Fee with a Guaranteed Maximum Price effective the 14<sup>th</sup> day of October in the year 2022 (the "Agreement")  
*(In words, indicate day, month, and year.)*

for the following **PROJECT**:  
*(Name and address or location)*

Orphaned Well Site Remediation and Restoration Management  
State Project No. 431-PA23-002

**THE OWNER:**  
*(Name, legal status, and address)*

Louisiana Department of Natural Resources  
617 N. 3<sup>rd</sup> St., Baton Rouge, LA 70802

**THE CONSTRUCTION MANAGER:**  
*(Name, legal status, and address)*

Lemoine Disaster Recovery, L.L.C.  
1960 Eraste Landry Road, Suite 200, Lafayette, LA 70506

### **TABLE OF ARTICLES**

- A.1 **GUARANTEED MAXIMUM PRICE**
- A.2 **DATE OF COMMENCEMENT AND SUBSTANTIAL COMPLETION**
- A.3 **INFORMATION UPON WHICH AMENDMENT IS BASED**
- A.4 **CONSTRUCTION MANAGER'S CONSULTANTS, CONTRACTORS, DESIGN PROFESSIONALS, AND SUPPLIERS**

### **ARTICLE A.1 GUARANTEED MAXIMUM PRICE**

#### **§ A.1.1 Guaranteed Maximum Price**

Pursuant to Section 3.2.6 of the Agreement, the Owner and Construction Manager hereby amend the Agreement to establish a Guaranteed Maximum Price based upon task orders for individual wells. As agreed by the Owner and Construction Manager, the Guaranteed Maximum Price is an amount that the Contract Sum shall not exceed based upon the aggregate of expected task orders. The Contract Sum consists of the Construction Manager's Fee plus the Cost of the Work, as that term is defined in Article 6 of the Agreement.

**§ A.1.1.1** The Contract Sum for the below enumerated task orders is guaranteed by the Construction Manager not to exceed Fourteen Million Nine Hundred Twenty Four thousand Five Hundred and Nine dollars and Zero Cents (\$ \$14,924,509.00 ), subject to additions and deductions by Change Order as provided in the Contract Documents.

### **ADDITIONS AND DELETIONS:**

The author of this document has added information needed for its completion. The author may also have revised the text of the original AIA standard form. An *Additions and Deletions Report* that notes added information as well as revisions to the standard form text is available from the author and should be reviewed. A vertical line in the left margin of this document indicates where the author has added necessary information and where the author has added to or deleted from the original AIA text.

This document has important legal consequences. Consultation with an attorney is encouraged with respect to its completion or modification.

AIA Document A201™-2017, General Conditions of the Contract for Construction, is adopted in this document by reference. Do not use with other general conditions unless this document is modified.

Init.

*RWC  
GBC*

§ A.1.1.2 Itemized Statement of the Guaranteed Maximum Price. Provided below is an itemized statement of the Guaranteed Maximum Price organized by trade categories, including allowances; the Construction Manager's contingency; alternates; the Construction Manager's Fee; and other items that comprise the Guaranteed Maximum Price as defined in Section 3.2.1 of the Agreement.

(Provide itemized statement below or reference an attachment.)

All amounts are averages based upon the below enumerated specific wells.

Description	Amount	Total	Hours	Rate	Cost Base	Average Cost per Unit
Labor	1,521,316		17,666,376	ch		5,071.054 /Each
Material	12,133					40.442 /Each
Subcontract	9,320,230					31,067.434 /Average
Equipment	150,052		23,467,117	ch		500.173 /Each
Other	563,000					1,943.333 /Each
	11,566,731	11,566,731				35,522.437 /Average
Equipment Sales Tax					C	
Material Sales Tax					G	
		11,566,731				35,522.437 /Average
Performance Bond - 2022	100,355				B	334.551 /Each
OCP Insurance					L	
General Liability Insurance - 2022	373,113			25.000 \$ / 1,000	T	1,243.709 /Each
	479,478	12,000,209				40,200.697 /Each
Final Design Contingency	1,205,021			10.000 %	T	4,020.070 /Each
	1,205,021	13,260,230				44,220.767 /Each
Construction Manager's Fee	1,550,279			12.500 %	T	5,327.595 /Each
	1,550,279	14,824,509				49,746.363 /Each
Partial Total		14,924,509				49,746.363 /Each

§ A.1.1.3 The Construction Manager's Fee shall be 12.5% of the Cost of the Work as defined in Article 7 of the Agreement or §7.2.2 of the AIA A201-2017 as modified by the Owner provided however, that notwithstanding anything else to the contrary here or elsewhere in the Contract Documents, the Construction Manager shall be limited to 12.5% fee on the Cost of the Work including subcontractor markup in all cases regardless of type or nature of the charge, specifically including, but not limited to, Change Orders and/or Contingency use, and specifically Contractor shall not be entitled to the markup on the Cost of the Work found in §§7.2.4.1 or 7.2.4.2.

§ A.1.1.4 The method of adjustment of the Construction Manager's Fee for changes in the Work is set forth in Section 6.1.3 of the Agreement shall only be by agreement of the Contractor and Owner subject to §A.1.1.3 above.

§ A.1.1.5 Alternates

§ A.1.1.5.1 Alternates, if any, included in the Guaranteed Maximum Price. Alternates shall be separately granted and may be awarded after all documentation in a form acceptable to Owner is received. Alternates shall not be deemed accepted until specifically accepted in writing by the Owner.:

Item Price

§ A.1.1.5.2 Subject to the conditions noted below, the following alternates may be accepted by the Owner following execution of this Exhibit A. Upon acceptance, the Owner shall issue a Modification to the Agreement.

(Insert below each alternate and the conditions that must be met for the Owner to accept the alternate.)

Init.

AM '22

Item	Price	Conditions for Acceptance
1) Orphan Wells Alt #2a FWS 7 Atchafalaya Wells	1) \$1,623,529.00 inclusive of fee of 12.5% of the Cost of the Work.	Available funding and assignment via task order.
2) Orphan Wells Alt #2b FWS 11 Lacassine Wells	2) \$5,065,882.00 inclusive of fee of 12.5% of the Cost of the Work	Available funding and assignment via task order.
3) Orphan Wells Alt#3 Additional 25 Wells	2) \$1,439,756.00 inclusive of fee of 12.5% of the Cost of the Work.	Available Funding and assignment via task order.

**§ A.1.1.6 Anticipated Task Orders based upon unit prices:**  
*(Identify the item and state the unit price and quantity limitations, if any, to which the unit price will be applicable.)*

Item	Units and Limitations	Price per Unit (\$)
SBE GMP – 1 Schedule of Values incorporated Herein as if reproduced in whole; it is noted that for all but the 18 FWS wells listed in the SOV the costs include plugging and abandonment cost estimates and for the FWS wells, the cost includes Advanced Services work costs instead. None of the costs listed in the SOV include estimated costs associated with any allowances, conditions, management, bonds, insurance, or the CM fee.		

**ARTICLE A.2 DATE OF COMMENCEMENT AND SUBSTANTIAL COMPLETION**

**§ A.2.1** The date of commencement of the Work shall be:  
*(Check one of the following boxes.)*

- The date of execution of this Amendment.
- Established as follows:  
*(Insert a date or a means to determine the date of commencement of the Work.)*

If a date of commencement of the Work is not selected, then the date of commencement shall be the date of execution of this Amendment.

**§ A.2.2** Unless otherwise provided, the Contract Time is the period of time, including authorized adjustments, allotted in the Contract Documents for Substantial Completion of the Work. The Contract Time shall be measured from the date of commencement of the Work.

**§ A.2.3 Substantial Completion**

**§ A.2.3.1** Subject to adjustments of the Contract Time as provided in the Contract Documents, the Construction Manager shall achieve Substantial Completion of the entire Work:  
*(Check one of the following boxes and complete the necessary information.)*

- Not later than ( ) calendar days from the date of commencement of the Work.
- By the following date: September 30, 2023

§ A.2.3.2 Subject to adjustments of the Contract Time as provided in the Contract Documents, if portions of the Work are to be completed prior to Substantial Completion of the entire Work, the Construction Manager shall achieve Substantial Completion of such portions by the following dates:

Portion of Work	Substantial Completion Date For Warranty Purposes Only.
Individual well basis	Date on which the Office of Conservation well status code as to that well changes to Status 30 – Plugged and Abandoned

§ A.2.3.3 If the Construction Manager fails to achieve Substantial Completion for the entire work as provided in this Section A.2.3.1 liquidated damages, if any, shall be assessed as set forth in Section 6.1.6 of the Agreement at a rate of one thousand five hundred dollars (\$1,500.00) per day.

**ARTICLE A.3 INFORMATION UPON WHICH AMENDMENT IS BASED**

§ A.3.1 The Guaranteed Maximum Price and Contract Time set forth in this Amendment are based on the Contract Documents and the following:

§ A.3.1.1 The following Supplementary and other Conditions of the Contract:

Document	Title	Date	Pages
AIA A201-2017 as modified by the Owner			

§ A.3.1.2 The following Specifications:  
(Either list the Specifications here, or refer to an exhibit attached to this Amendment.)

Water Quality Plan provided by Royal Engineering promulgated on or about 11/10/2022  
Assessing Methane Emissions from Orphaned Wells to meet Reporting Requirements of the 2021 Infrastructure Investment and Jobs Act – Federal Program Guidelines – dated 4/11/2022.  
Contractor Protocols for Pre-Plug Methane Measurement  
Protocol for Rapid Detection and Classification of Methane Emissions  
Change Order No. 1 and all attachments to same.  
The Request for Proposals and all addendums.

Section	Title	Date	Pages
---------	-------	------	-------

§ A.3.1.3 The following Drawings:  
(Either list the Drawings here, or refer to an exhibit attached to this Amendment.)

Not Applicable

Number	Title	Date
--------	-------	------

§ A.3.1.4 The Sustainability Plan, if any:  
(If the Owner identified a Sustainable Objective in the Owner's Criteria, identify the document or documents that comprise the Sustainability Plan by title, date and number of pages, and include other identifying information. The Sustainability Plan identifies and describes the Sustainable Objective; the targeted Sustainable Measures; implementation strategies selected to achieve the Sustainable Measures; the Owner's and Construction Manager's roles and responsibilities associated with achieving the Sustainable Measures; the specific details about design reviews, testing or metrics to verify achievement of each Sustainable Measure; and the Sustainability Documentation required for the Project, as those terms are defined in Exhibit C to the Agreement.)

Title  
Not Applicable.

Date

Pages

Other identifying information:

§ A.3.1.5 Allowances, if any, included in the Guaranteed Maximum Price:  
(Identify each allowance.)

Item	Price
------	-------

§ A.3.1.6 Assumptions and clarifications, if any, upon which the Guaranteed Maximum Price is based:  
(Identify each assumption and clarification.)

None.


§ A.3.1.7 The Guaranteed Maximum Price is based upon the following other documents and information:  
(List any other documents or information here, or refer to an exhibit attached to this Amendment.)


The Owner shall have the right to add or remove individual wells from the scope of work at its sole discretion. Addition of wells shall be through the Change Order process. Removal of wells shall be issued via written notice and no payment shall be due for such reduced Scope of Work, nor shall fee be applied to removed Scope of Work provided however, payment shall be due for work conducted on the removed well up to the date notice was sent removing same.

**ARTICLE A.4 CONSTRUCTION MANAGER'S CONSULTANTS, CONTRACTORS, DESIGN PROFESSIONALS, AND SUPPLIERS**

§ A.4.1 The Construction Manager shall retain the consultants, contractors, design professionals, and suppliers, identified below:  
(List name, discipline, address, and other information.)

This Amendment to the Agreement entered into as of the day and year first written above.

  
OWNER (Signature)  
MARK A. BRADY  
(Printed name and title)

  
CONSTRUCTION MANAGER (Signature)  
G. Michael Bize President  
(Printed name and title)

Init.

## Exhibit - GMP 1 - Schedule of Values

<u>Wells</u>	<u>Units</u>	<u>Maximum Plug &amp; Abate Subcontract Cost per Unit</u>
<u>Well Serial # 22697 LA-DNR</u>	1	\$ 75,920.00
<u>Well Serial # 219122 LA-DNR</u>	1	\$ 21,783.00
<u>Well Serial # 223910 LA-DNR</u>	1	\$ 21,775.00
<u>Well Serial # 219124 LA-DNR</u>	1	\$ 21,564.00
<u>Well Serial # 212286 LA-DNR</u>	1	\$ 40,763.00
<u>Well Serial # 206664 LA-DNR</u>	1	\$ 37,204.00
<u>Well Serial # 227375</u>	1	\$ 21,525.00
<u>Well Serial # 218500</u>	1	\$ 21,572.00
<u>Well Serial # 227374</u>	1	\$ 21,580.00
<u>Well Serial # 224468</u>	1	\$ 21,567.00
<u>Well Serial # 224467</u>	1	\$ 21,595.00
<u>Well Serial # 224469</u>	1	\$ 21,603.00
<u>Well Serial # 220472</u>	1	\$ 21,619.00
<u>Well Serial # 218883</u>	1	\$ 21,634.00
<u>Well Serial # 218516</u>	1	\$ 21,666.00
<u>Well Serial # 218882</u>	1	\$ 21,681.00
<u>Well Serial # 218884</u>	1	\$ 21,681.00
<u>Well Serial # 218779</u>	1	\$ 21,689.00
<u>Well Serial # 223667</u>	1	\$ 21,697.00
<u>Well Serial # 218517</u>	1	\$ 21,705.00
<u>Well Serial # 218539</u>	1	\$ 21,720.00
<u>Well Serial # 218881</u>	1	\$ 21,720.00
<u>Well Serial # 222666</u>	1	\$ 21,728.00
<u>Well Serial # 218782</u>	1	\$ 21,744.00
<u>Well Serial # 218823</u>	1	\$ 21,751.00
<u>Well Serial # 224919</u>	1	\$ 21,759.00
<u>Well Serial # 225042</u>	1	\$ 21,759.00
<u>Well Serial # 219214</u>	1	\$ 21,759.00
<u>Well Serial # 219747</u>	1	\$ 21,775.00
<u>Well Serial # 225043</u>	1	\$ 21,790.00
<u>Well Serial # 222501</u>	1	\$ 21,814.00
<u>Well Serial # 218780</u>	1	\$ 21,829.00
<u>Well Serial # 222500</u>	1	\$ 21,829.00
<u>Well Serial # 222599</u>	1	\$ 21,853.00
<u>Well Serial # 222026</u>	1	\$ 21,861.00
<u>Well Serial # 222376</u>	1	\$ 21,869.00
<u>Well Serial # 222054</u>	1	\$ 21,876.00
<u>Well Serial # 221919</u>	1	\$ 21,884.00
<u>Well Serial # 222354</u>	1	\$ 21,900.00
<u>Well Serial # 222545</u>	1	\$ 21,900.00



<u>Well Serial # 222375</u>	1	\$	21,908.00
<u>Well Serial # 222417</u>	1	\$	21,808.00
<u>Well Serial # 221920</u>	1	\$	21,915.00
<u>Well Serial # 225249</u>	1	\$	21,915.00
<u>Well Serial # 222680</u>	1	\$	21,915.00
<u>Well Serial # 221980</u>	1	\$	21,939.00
<u>Well Serial # 222619</u>	1	\$	21,978.00
<u>Well Serial # 222461</u>	1	\$	21,986.00
<u>Well Serial # 222681</u>	1	\$	21,986.00
<u>Well Serial # 222353</u>	1	\$	22,017.00
<u>Well Serial # 222621</u>	1	\$	22,048.00
<u>Well Serial # 222222</u>	1	\$	22,048.00
<u>Well Serial # 222236</u>	1	\$	22,056.00
<u>Well Serial # 150553</u>	1	\$	22,360.00
<u>Well Serial # 153015</u>	1	\$	22,368.00
<u>Well Serial # 175450</u>	1	\$	22,634.00
<u>Well Serial # 217182</u>	1	\$	22,688.00
<u>Well Serial # 217463</u>	1	\$	22,727.00
<u>Well Serial # 217464</u>	1	\$	22,727.00
<u>Well Serial # 168588</u>	1	\$	22,743.00
<u>Well Serial # 174284</u>	1	\$	22,743.00
<u>Well Serial # 217682</u>	1	\$	22,743.00
<u>Well Serial # 175194</u>	1	\$	22,769.00
<u>Well Serial # 161057</u>	1	\$	22,782.00
<u>Well Serial # 157962</u>	1	\$	22,790.00
<u>Well Serial # 164072</u>	1	\$	22,805.00
<u>Well Serial # 168589</u>	1	\$	22,805.00
<u>Well Serial # 185169</u>	1	\$	22,805.00
<u>Well Serial # 972723</u>	1	\$	22,805.00
<u>Well Serial # 233814</u>	1	\$	22,805.00
<u>Well Serial # 168587</u>	1	\$	22,813.00
<u>Well Serial # 215982</u>	1	\$	22,860.00
<u>Well Serial # 216529</u>	1	\$	22,860.00
<u>Well Serial # 217462</u>	1	\$	22,876.00
<u>Well Serial # 175015</u>	1	\$	22,883.00
<u>Well Serial # 216180</u>	1	\$	22,883.00
<u>Well Serial # 165518</u>	1	\$	22,883.00
<u>Well Serial # 161056</u>	1	\$	22,883.00
<u>Well Serial # 216767</u>	1	\$	22,899.00
<u>Well Serial # 157964</u>	1	\$	22,916.00
<u>Well Serial # 221002</u>	1	\$	22,922.00
<u>Well Serial # 73784</u>	1	\$	22,982.00
<u>Well Serial # 153014</u>	1	\$	22,989.00
<u>Well Serial # 215946</u>	1	\$	22,977.00

<u>Well Serial # 218328</u>	1	\$	22,985.00
<u>Well Serial # 157961</u>	1	\$	23,118.00
<u>Well Serial # 170344</u>	1	\$	23,198.00
<u>Well Serial # 208081</u>	1	\$	23,204.00
<u>Well Serial # 76034</u>	1	\$	23,219.00
<u>Well Serial # 76033</u>	1	\$	23,297.00
<u>Well Serial # 164944</u>	1	\$	23,375.00
<u>Well Serial # 970678</u>	1	\$	23,588.00
<u>Well Serial # 192525</u>	1	\$	23,711.00
<u>Well Serial # 190449</u>	1	\$	23,945.00
<u>Well Serial # 175646</u>	1	\$	24,039.00
<u>Well Serial # 175936</u>	1	\$	24,094.00
<u>Well Serial # 187376</u>	1	\$	24,133.00
<u>Well Serial # 199198</u>	1	\$	24,320.00
<u>Well Serial # 160949</u>	1	\$	24,367.00
<u>Well Serial # 161937</u>	1	\$	24,398.00
<u>Well Serial # 201877</u>	1	\$	24,460.00
<u>Well Serial # 198150</u>	1	\$	24,570.00
<u>Well Serial # 189413</u>	1	\$	24,718.00
<u>Well Serial # 249150</u>	1	\$	24,728.00
<u>Well Serial # 189412</u>	1	\$	24,820.00
<u>Well Serial # 189791</u>	1	\$	24,835.00
<u>Well Serial # 184857</u>	1	\$	24,913.00
<u>Well Serial # 186742</u>	1	\$	25,148.00
<u>Well Serial # 972441</u>	1	\$	26,086.00
<u>Well Serial # 36757</u>	1	\$	26,945.00
<u>Well Serial # 32617</u>	1	\$	27,005.00
<u>Well Serial # 34075</u>	1	\$	27,269.00
<u>Well Serial # 23682</u>	1	\$	27,278.00
<u>Well Serial # 5810</u>	1	\$	27,278.00
<u>Well Serial # 54781</u>	1	\$	27,415.00
<u>Well Serial # 35827</u>	1	\$	27,474.00
<u>Well Serial # 216734</u>	1	\$	23,063.00
<u>Well Serial # 9104</u>	1	\$	27,552.00
<u>Well Serial # 166225</u>	1	\$	27,591.00
<u>Well Serial # 166226</u>	1	\$	27,591.00
<u>Well Serial # 216623</u>	1	\$	23,180.00
<u>Well Serial # 40162</u>	1	\$	27,640.00
<u>Well Serial # 216721</u>	1	\$	23,258.00
<u>Well Serial # 216733</u>	1	\$	23,305.00
<u>Well Serial # 46170</u>	1	\$	27,738.00
<u>Well Serial # 40243</u>	1	\$	27,738.00
<u>Well Serial # 50896</u>	1	\$	27,787.00
<u>Well Serial # 37316</u>	1	\$	27,797.00

<u>Well Serial # 216396</u>	1	\$	23,383.00
<u>Well Serial # 36480</u>	1	\$	27,836.00
<u>Well Serial # 37168</u>	1	\$	27,836.00
<u>Well Serial # 36705</u>	1	\$	27,845.00
<u>Well Serial # 45684</u>	1	\$	27,865.00
<u>Well Serial # 36879</u>	1	\$	27,884.00
<u>Well Serial # 39631</u>	1	\$	27,904.00
<u>Well Serial # 46154</u>	1	\$	27,904.00
<u>Well Serial # 45331</u>	1	\$	27,943.00
<u>Well Serial # 45683</u>	1	\$	27,953.00
<u>Well Serial # 240490</u>	1	\$	23,566.00
<u>Well Serial # 45330</u>	1	\$	28,021.00
<u>Well Serial # 55015</u>	1	\$	28,031.00
<u>Well Serial # 51128</u>	1	\$	28,158.00
<u>Well Serial # 24038</u>	1	\$	28,168.00
<u>Well Serial # 55016</u>	1	\$	28,217.00
<u>Well Serial # 36694</u>	1	\$	28,227.00
<u>Well Serial # 54870</u>	1	\$	28,246.00
<u>Well Serial # 112516</u>	1	\$	28,295.00
<u>Well Serial # 54941</u>	1	\$	28,295.00
<u>Well Serial # 51918</u>	1	\$	28,295.00
<u>Well Serial # 54780</u>	1	\$	28,305.00
<u>Well Serial # 36096</u>	1	\$	28,315.00
<u>Well Serial # 53229</u>	1	\$	28,354.00
<u>Well Serial # 51428</u>	1	\$	28,363.00
<u>Well Serial # 52860</u>	1	\$	28,363.00
<u>Well Serial # 53370</u>	1	\$	28,363.00
<u>Well Serial # 58969</u>	1	\$	28,422.00
<u>Well Serial # 52630</u>	1	\$	28,442.00
<u>Well Serial # 52406</u>	1	\$	28,451.00
<u>Well Serial # 52991</u>	1	\$	28,471.00
<u>Well Serial # 51981</u>	1	\$	28,481.00
<u>Well Serial # 61628</u>	1	\$	28,491.00
<u>Well Serial # 53779</u>	1	\$	28,491.00
<u>Well Serial # 51956</u>	1	\$	28,539.00
<u>Well Serial # 52317</u>	1	\$	28,539.00
<u>Well Serial # 58223</u>	1	\$	28,549.00
<u>Well Serial # 97539</u>	1	\$	28,549.00
<u>Well Serial # 68963</u>	1	\$	28,549.00
<u>Well Serial # 59787</u>	1	\$	28,569.00
<u>Well Serial # 75875</u>	1	\$	28,569.00
<u>Well Serial # 68984</u>	1	\$	28,588.00
<u>Well Serial # 59710</u>	1	\$	28,608.00
<u>Well Serial # 58114</u>	1	\$	28,818.00

<u>Well Serial # 66939</u>	1	\$	28,618.00
<u>Well Serial # 100155</u>	1	\$	28,618.00
<u>Well Serial # 240489</u>	1	\$	24,195.00
<u>Well Serial # 75696</u>	1	\$	28,627.00
<u>Well Serial # 97542</u>	1	\$	28,627.00
<u>Well Serial # 76420</u>	1	\$	28,657.00
<u>Well Serial # 97540</u>	1	\$	28,657.00
<u>Well Serial # 97541</u>	1	\$	28,686.00
<u>Well Serial # 58088</u>	1	\$	28,715.00
<u>Well Serial # 97543</u>	1	\$	28,715.00
<u>Well Serial # 73120</u>	1	\$	28,745.00
<u>Well Serial # 74380</u>	1	\$	28,754.00
<u>Well Serial # 188124</u>	1	\$	24,336.00
<u>Well Serial # 61556</u>	1	\$	28,784.00
<u>Well Serial # 73121</u>	1	\$	28,803.00
<u>Well Serial # 57892</u>	1	\$	28,813.00
<u>Well Serial # 74381</u>	1	\$	28,823.00
<u>Well Serial # 249215</u>	1	\$	24,523.00
<u>Well Serial # 249253</u>	1	\$	24,546.00
<u>Well Serial # 101039</u>	1	\$	28,979.00
<u>Well Serial # 249151</u>	1	\$	24,562.00
<u>Well Serial # 52630</u>	1	\$	28,999.00
<u>Well Serial # 101038</u>	1	\$	29,018.00
<u>Well Serial # 172003</u>	1	\$	29,028.00
<u>Well Serial # 249254</u>	1	\$	24,609.00
<u>Well Serial # 112517</u>	1	\$	29,058.00
<u>Well Serial # 182282</u>	1	\$	24,648.00
<u>Well Serial # 182283</u>	1	\$	24,648.00
<u>Well Serial # 55555</u>	1	\$	29,087.00
<u>Well Serial # 170461</u>	1	\$	29,087.00
<u>Well Serial # 210928</u>	1	\$	29,106.00
<u>Well Serial # 54662</u>	1	\$	29,116.00
<u>Well Serial # 55554</u>	1	\$	29,126.00
<u>Well Serial # 55927</u>	1	\$	29,165.00
<u>Well Serial # 110175</u>	1	\$	29,175.00
<u>Well Serial # 169218</u>	1	\$	24,861.00
<u>Well Serial # 207776</u>	1	\$	24,984.00
<u>Well Serial # 207778</u>	1	\$	24,991.00
<u>Well Serial # 207779</u>	1	\$	25,038.00
<u>Well Serial # 207777</u>	1	\$	25,132.00
<u>Well Serial # 36305</u>	1	\$	29,644.00
<u>Well Serial # 35078</u>	1	\$	29,664.00
<u>Well Serial # 54017</u>	1	\$	29,742.00
<u>Well Serial # 51672</u>	1	\$	29,800.00

<u>Well Serial # 51258</u>	1	\$	29,849.00
<u>Well Serial # 55575</u>	1	\$	30,436.00
<u>Well Serial # 57505</u>	1	\$	30,514.00
<u>Well Serial # 182732</u>	1	\$	30,631.00
<u>Well Serial # 52044</u>	1	\$	30,915.00
<u>Well Serial # 58817</u>	1	\$	30,925.00
<u>Well Serial # 216530</u>	1	\$	31,462.00
<u>Well Serial # 216528</u>	1	\$	31,501.00
<u>Well Serial # 19481</u>	1	\$	31,824.00
<u>Well Serial # 44521</u>	1	\$	27,963.00
<u>Well Serial # 44579</u>	1	\$	27,963.00
<u>Well Serial # 44522</u>	1	\$	28,051.00
<u>Well Serial # 44950</u>	1	\$	28,051.00
<u>Well Serial # 45685</u>	1	\$	28,129.00
<u>Well Serial # 45238</u>	1	\$	28,158.00
<u>Well Serial # 216624</u>	1	\$	32,811.00
<u>Well Serial # 43027</u>	1	\$	28,667.00
<u>Well Serial # 38841</u>	1	\$	28,970.00
<u>Well Serial # 37875</u>	1	\$	28,999.00
<u>Well Serial # 58930</u>	1	\$	29,028.00
<u>Well Serial # 38820</u>	1	\$	29,038.00
<u>Well Serial # 110176</u>	1	\$	29,194.00
<u>Well Serial # 71990</u>	1	\$	29,292.00
<u>Well Serial # 124049</u>	1	\$	33,815.00
<u>Well Serial # 58931</u>	1	\$	29,605.00
<u>Well Serial # 75188</u>	1	\$	34,916.00
<u>Well Serial # 38453</u>	1	\$	34,950.00
<u>Well Serial # 139253</u>	1	\$	35,357.00
<u>Well Serial # 38741</u>	1	\$	35,374.00
<u>Well Serial # 61110</u>	1	\$	35,391.00
<u>Well Serial # 43430</u>	1	\$	31,013.00
<u>Well Serial # 109488</u>	1	\$	31,013.00
<u>Well Serial # 213663</u>	1	\$	35,476.00
<u>Well Serial # 191381</u>	1	\$	35,484.00
<u>Well Serial # 93927</u>	1	\$	31,110.00
<u>Well Serial # 47348</u>	1	\$	35,552.00
<u>Well Serial # 212555</u>	1	\$	35,560.00
<u>Well Serial # 191382</u>	1	\$	35,569.00
<u>Well Serial # 214152</u>	1	\$	35,594.00
<u>Well Serial # 193524</u>	1	\$	35,620.00
<u>Well Serial # 193024</u>	1	\$	35,645.00
<u>Well Serial # 47334</u>	1	\$	35,653.00
<u>Well Serial # 40844</u>	1	\$	35,653.00
<u>Well Serial # 108108</u>	1	\$	31,247.00

<u>Well Serial # 192888</u>	1	\$	35,698.00
<u>Well Serial # 192885</u>	1	\$	35,704.00
<u>Well Serial # 202808</u>	1	\$	35,721.00
<u>Well Serial # 193012</u>	1	\$	35,747.00
<u>Well Serial # 185970</u>	1	\$	35,764.00
<u>Well Serial # 199663</u>	1	\$	35,848.00
<u>Well Serial # 247790</u>	1	\$	35,874.00
<u>Well Serial # 95444</u>	1	\$	31,501.00
<u>Well Serial # 192358</u>	1	\$	35,933.00
<u>Well Serial # 192590</u>	1	\$	35,933.00
<u>Well Serial # 193234</u>	1	\$	35,933.00
<u>Well Serial # 207212</u>	1	\$	35,992.00
<u>Well Serial # 154988</u>	1	\$	36,026.00
<u>Well Serial # 216732</u>	1	\$	36,213.00
<u>Well Serial # 40975</u>	1	\$	36,323.00
<u>Well Serial # 186188</u>	1	\$	36,357.00
<u>Well Serial # 216625</u>	1	\$	36,357.00
<u>Well Serial # 192081</u>	1	\$	32,137.00
<u>Well Serial # 192023</u>	1	\$	32,195.00
<u>Well Serial # 216627</u>	1	\$	36,780.00
<u>Well Serial # 216626</u>	1	\$	36,780.00
<u>Well Serial # 178511</u>	1	\$	36,891.00
<u>Well Serial # 178867</u>	1	\$	37,052.00
<u>Well Serial # 178862</u>	1	\$	37,179.00
<u>Well Serial # 169219</u>	1	\$	37,585.00
<u>Well Serial # 183681</u>	1	\$	37,712.00
<u>Well Serial # 183682</u>	1	\$	38,187.00
<u>Well Serial # 212296</u>	1	\$	38,373.00
<u>Well Serial # 195648</u>	1	\$	39,178.00
<u>Well Serial # 184566</u>	1	\$	39,322.00
<u>Well Serial # 203543</u>	1	\$	39,466.00
<u>Well Serial # 151825</u>	1	\$	39,907.00
<u>Well Serial # 149960</u>	1	\$	39,958.00
<u>Well Serial # 149731</u>	1	\$	40,187.00
<u>Well Serial # 187925</u>	1	\$	40,593.00
<u>Well Serial # 206249</u>	1	\$	40,763.00
<u>Well Serial # 970811</u>	1	\$	40,763.00
<u>Well Serial # 202188</u>	1	\$	40,763.00
<u>Well Serial # 183673</u>	1	\$	40,763.00
<u>Well Serial # 219667</u>	1	\$	41,384.00
<u>FWS Atchafalaya NWR Well Serial # 137041</u>	1	\$	12,200.00
<u>FWS Atchafalaya NWR Well Serial # 70895</u>	1	\$	12,200.00
<u>FWS Atchafalaya NWR Well Serial # 22713</u>	1	\$	12,200.00
<u>FWS Atchafalaya NWR Well Serial # 185831</u>	1	\$	12,200.00

<u>FWS Atchafalaya NWR Well Serial # 178425</u>	1	\$	12,200.00
<u>FWS Atchafalaya NWR Well Serial # 178498</u>	1	\$	12,200.00
<u>FWS Atchafalaya NWR Well Serial # 24911</u>	1	\$	12,200.00
<u>FWS Lacassine Well Serial # 217743</u>	1	\$	12,200.00
<u>FWS Lacassine Well Serial # 218176</u>	1	\$	12,200.00
<u>FWS Lacassine Well Serial # 219433</u>	1	\$	12,200.00
<u>FWS Lacassine Well Serial # 62060</u>	1	\$	12,200.00
<u>FWS Lacassine Well Serial # 228434</u>	1	\$	12,200.00
<u>FWS Lacassine Well Serial # 245211</u>	1	\$	12,200.00
<u>FWS Lacassine Well Serial # 174014</u>	1	\$	12,200.00
<u>FWS Lacassine Well Serial # 225552</u>	1	\$	12,200.00
<u>FWS Lacassine Well Serial # 972556</u>	1	\$	12,200.00
<u>FWS Lacassine Well Serial # 220485</u>	1	\$	12,200.00
<u>FWS Lacassine Well Serial # 63616</u>	1	\$	12,200.00

